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SECTION 01330 - SUBMITTAL PROCEDURES 
 
PART 1 - GENERAL 

 

1.01 SUMMARY 
 A. Comply with the GENERAL CONDITIONS “Shop Drawings and Other 

Submittals” section and “Material Samples” section. 
 
 B. This Section includes administrative and procedural requirements for submitting 

Shop Drawings, Product Data, Samples, and other miscellaneous submittals. 
1.02 SUBMITTAL PROCEDURES 
 A. Coordinate Work and Submittals:  Contractor shall certify the submittals were 

reviewed and coordinated. 
 
 B. Submittal Certification:  Provide in MS Word when submitting electronically.  

Project Manager will provide an electronic copy of the Submittal Certification.  
Provide a reproduction (or stamp) of the “Submittal Certification” and furnish the 
required information with all submittals. Include the certification on: 

  1. The title sheet of each shop drawing, or on 
 
  2. The cover sheet of submittals in 8-1/2 inch x 11-inch format, or on 
 
  3. One face of a cardstock tag (minimum size 3-inch x 6-inch) tied to each 

sample.  On the sample tag, identify the sample to ensure sample can be 
matched to the tag if accidentally separated.  The opposite face of the tag will 
be used by the Project Manager to receive, review, log stamp and include 
comments. 

 
 C. Variances:  The Contractor shall request approval for a variance. Clearly note 

any proposed deviations or variances from the Specifications, Drawings, and 
other Contract Documents on the submittal and also in a separately written letter 
accompanying the submittal. 
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 D. Submittal Certification Form (stamp or digital) 
 

CONTRACTOR’S NAME:  

PROJECT:   

HIARNG JOB NO:    

As the General Contractor, we checked this submittal and we certify it is correct, 
complete, and in compliance with Contract Drawings and Specifications.  All 
affected Contractors and suppliers are aware of, and will integrate this submittal 
into their own work. 

SUBMITTAL NUMBER  DATE RECEIVED  

REVISION NUMBER  DATE RECEIVED  

SPECIFICATION SECTION NUMBER /PARAGRAPH NUMBER  

DRAWING NUMBER   

SUBCONTRACTOR’S NAME  

SUPPLIER’S NAME  

MANUFACTURER’S NAME  

NOTE: DEVIATIONS FROM THE CONTRACT DOCUMENTS ARE PROPOSED AS 
FOLLOWS (Indicate “NONE” if there are no deviations) 

 

 

 

CERTIFIED BY  

 
Note:  Form can be combined with Design Consultant’s Review stamp.  This is 
available from the Project Manager. 
 

 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION 
 

3.01 SUBMITTAL REGISTER AND TRANSMITTAL FORM 
 A. Contractor shall use submittal register and transmittal forms as directed by the 

Project Manager. 
 
 B. The listing of required submittals within this Section is provided for the 

Contractor’s convenience.  Review the specification technical sections and 
prepare a comprehensive listing of required submittals.  Furnish submittals to the 
Project Manager for review. 

 

 C. Contractor shall separate each submittal item by listing all submittals in the 
following groups with the items in each group sequentially listed by the 
specification section they come from: 

  1. Administrative 
  2. Data 
  3. Tests 
  4. Closing 
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 D. Contractor shall separate all different types of data as separate line items all with 
the column requirements. 

 
 E. Contractor shall send monthly updates and reconciled copies electronically to the 

Project Manager and the Design Consultant in MS Word or MS Excel or other 
format as accepted by the Project Manager. 
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01330 – Submittal 
Procedures 

  ■           ■   

01400 Quality 
Requirements 

  ■           ■   

03370 Concrete 
Repair 

   ■ ■  ■          

05120 Structural 
Steel 

■  ■    ■          

05515 Fixed Metal 
Ladders 

■   ■             

07410 Metal Wall 
Panels 

■ ■  ■             

07620 Sheet Metal 
Flashing and Trim 

■                

07920 Joint 
Sealants 

 ■  ■          ■ ■  

08510 Steel 
Windows 

■ ■ ■    ■       ■ ■ ■ 

08800 Glazing  ■  ■             

09511 Suspended 
Acoustical Ceilings 

   ■             

09900 Paints and 
Coatings 

 ■  ■ ■         ■   

13283 Disturbance 
of Lead-Based and 
Lead-Containing 
Material 

 ■ ■        ■   ■   

 

 
END OF SECTION 
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SECTION 01400 - QUALITY REQUIREMENTS 

 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 A. This Section includes administrative and procedural requirements for quality 

assurance and for Contractor’s Quality Control responsibilities and duties. 
 
 B. Testing and inspecting services are required to verify compliance with 

requirements specified or indicated.  These services do not relieve Contractor of 
responsibility for compliance with the Contract Document requirements. 

  1. Specific quality-control requirements for individual construction activities are 
specified in the Sections that specify those activities.  Requirements in those 
Sections may also cover production of standard products. 

 
  2. Specified tests, inspections, and related actions do not limit Contractor’s 

quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

 
  3. Requirements of this section or by the Department or authorities having 

jurisdiction, do not limit the Contractor’s responsibility to provide 
quality-control services. 

 
1.02 DEFINITIONS 
 A. Quality-Assurance Services:  Activities, actions, and procedures performed 

before and during execution of the Work to guard against defects and 
deficiencies and ensure that proposed construction complies with requirements. 

 
 B. Quality-Control Services:  Tests, inspections, procedures, and related actions 

during and after execution of the Work to evaluate that completed construction 
complies with requirements.  Services do not include contract enforcement 
activities performed by Project Manager. 

 
 C. Testing Agency:  An entity engaged to perform specific tests, inspections, or 

both.  Testing laboratory shall mean the same as testing agency. 
 

1.03 SUBMITTALS 
 A. Qualification Data:  For QC Manager (alternate QC Manager), inspection and 

testing agencies, furnish evidence to demonstrate their capabilities and 
experience.  Include proof of qualifications in the form of education, certifications, 
and license.  For the testing agencies, include a recent report on the inspection 
of the testing agency by a recognized authority. 

  1. The Project Manager may disapprove any QC Manager (alternate QC 
Manager), inspection or testing agency or individual employed by the agency 
when the Project Manager determines it is in the best interest of the State.  
The Contractor is not entitled to any claim or cost increase or time extension 
due to the Project Manager’s disapproval of an agency or individual. 

 
 B. Reports:  Prepare and submit certified written reports that include the following: 
  1. Date of issue. 
 
  2. Project title and number. 
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  3. Name, address, and telephone number of testing agency. 
 
  4. Dates and locations of samples and tests or inspections. 
 
  5. Names of individuals making tests and inspections. 
 
  6. Description of the Work and test and inspection method. 
 
  7. Identification of product and Specification Section. 
 
  8. Complete test or inspection data. 
 
  9. Test and inspection results and an interpretation of test results. 
 
  10. Ambient conditions at time of sample taking and testing and inspecting. 
 
  11. Comments or professional opinion on whether tested or inspected Work 

complies with the Contract Document requirements. 
 
  12. Name and signature of laboratory inspector. 
 
  13. Recommendations on retesting and reinspecting. 
 
 C. Permits, Licenses, and Certificates:  Submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, 
receipts for fee payments, judgments, correspondence, records, and similar 
documents, established for compliance with standards and regulations bearing 
on performance of the Work. 

 
 E. Quality Control (QC) Plan: Submit a QC Plan within [30] calendar days after 

receipt of Notice of Award. 
1. The QC Plan shall include a preliminary submittal of the list of definable 

features of work [and the Quality Control Checklist] that covers the first [90] 
days of construction. 

 
2. Submit the completed list of definable features of work [and the Quality 

Control Checklist] in conjunction with the completed Construction Schedule or 
CPM schedule. 

 
 F. Any approval by the Department of the QC Plan is considered an “approved as 

noted, resubmittal required” and will be in effect only until the completed list of 
definable work features are received and approved.  If the completed list of 
definable work features and completed Construction Schedule are not received 
within the time indicated, the QC Plan will be disapproved and all work will stop, 
except for work authorized in article 1.09 in the paragraph entitled “Preliminary 
Work Authorized Prior to Approval.” 

 

1.04 SCHEDULE FOR SUBMITTING INFORMATION AND REPORTS 
 A. Deliver the original and two copies each of the following to the Department: 
  1. Combined Contractor Production and Contractor Quality Control Report, (one 

sheet): By 10:00 AM the next working day after each day that work is 
performed. 
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  2. Field Test Reports:  Within two working days after the test is performed, 

attached to the Contractor Quality Control Report; 
 
  3. Monthly Summary Report of Tests:  2 copies attached to the Contractor 

Quality Control Report; 
 
  4. Testing Plan and Log:  2 copies, at the end of each month; 
 
  5. Rework Items List:  2 copies, by the last working day of the month; 
 
  6. Quality Control meeting minutes:  2 copies, within 2 working days after the 

meeting and; 
 
  7. Quality Control Certifications:  As required by the paragraph titled “Quality 

Control Certifications. 
 
1.06 QUALITY ASSURANCE 
 A. Fabricator Qualifications:  A firm experienced in producing products similar to 

those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

 
 B. Factory-Authorized Service Representative Qualifications:  An authorized 

representative of manufacturer who is trained and approved by manufacturer to 
inspect installation of manufacturer's products that are similar in material, design, 
and extent to those indicated for this Project. 

 
 C. Professional Project manager or Engineer Qualifications:  A professional 

architect or engineer who is legally qualified to practice in jurisdiction where 
Project is located and who is experienced in providing architect or engineering 
services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or product that are similar to 
those indicated for this Project in material, design, and extent. 

 
 D. Inspection and Testing Agency Qualifications:  An agency with the experience 

and capability to conduct testing and inspecting indicated, as documented by 
ASTM E-548, and that specializes in types of tests and inspections to be 
performed. 

 
 F. Mockups:  Before installing portions of the Work requiring mockups, build 

mockups for each form of construction and finish required to comply with the 
following requirements, using materials indicated for the completed Work: 

  1. Build mockups in location and of size indicated or, if not indicated, as directed 
by Project Manager. 

 
  2. Notify Project Manager seven days in advance of dates and times when 

mockups will be constructed. 
 
  3. Demonstrate the proposed range of aesthetic effects and workmanship. 
 
  4. Obtain Project Manager’s approval of mockups before starting work, 

fabrication, or construction. 
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  5. Maintain mockups during construction in an undisturbed condition as a 
standard for judging the completed work. 

 
  6. Demolish and remove mockups when directed, unless otherwise indicated. 
 
1.06 QUALITY CONTROL 
 A. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control 

services specified and required by authorities having jurisdiction. 
  1. Engage qualified inspection or testing agencies to perform quality-control 

services and implement the Quality Control Plan, unless services are 
indicated as the Department’s responsibility. 

 
  2. Notify Project Manager and the inspection or testing agencies at least 24 

hours in advance of time when Work that requires testing or inspecting will be 
performed. 

 
  3. Submit certified written reports of each quality-control service. 
 
  4. Testing and inspecting requested by Contractor and not required by the 

Contract Documents are Contractor’s responsibility. 
 
  5. Submit additional copies of each written report directly to authorities having 

jurisdiction, when they so direct. 
 
 B. Manufacturer’s Field Services:  Where indicated, engage a factory-authorized 

service representative to inspect field-assembled components and equipment 
installation, including service connections.  Report results in writing. 

 
 C. Retesting and Reinspecting:  Regardless of whether original tests or inspections 

were Contractor’s responsibility, provide quality-control services, including 
retesting and reinspecting, for construction that revised or replaced Work that 
failed to comply with requirements established by the Contract Documents. 

 
 D. Testing Agency Responsibilities:  Cooperate with the Department and Contractor 

in performance of duties.  Provide qualified personnel to perform required tests 
and inspections. 

  1. Notify the Project Manager and Contractor promptly of irregularities or 
deficiencies observed in the Work during performance of its services. 

 
  2. Interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 
 
  3. Submit a certified written report, in duplicate, of each test, inspection, and 

similar quality-control service through Contractor. 
 
  4. Do not release, revoke, alter, or increase requirements of the Contract 

Documents or approve or accept any portion of the Work. 
 
  5. Do not perform any duties of Contractor. 
 
 E. Associated Services:  Cooperate with agencies performing required tests, 

inspections, and similar quality-control services, and provide reasonable auxiliary 
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services as requested.  Notify agency sufficiently in advance of operations to 
permit assignment of personnel.  Provide the following: 

  1. Access to the Work. 
 
  2. Incidental labor and facilities necessary to facilitate tests and inspections. 
 
  3. Adequate quantities of representative samples of materials that require 

testing and inspecting.  Assist agency in obtaining samples. 
 
  4. Facilities for storage and field-curing of test samples. 
 
  5. Preliminary design mix proposed for use for material mixes that require 

control by testing agency. 
 
  6. Security and protection for samples and for testing and inspecting equipment 

at Project site. 
 
 F. Coordination:  Coordinate sequence of activities to accommodate required 

quality-assurance and quality-control services with a minimum of delay and to 
avoid necessity of removing and replacing construction to accommodate testing 
and inspecting. 

  1. Schedule times for tests, inspections, obtaining samples, and similar 
activities. 

 
 G. Approval of the QC Plan:  Obtain approval of the QC plan prior to the start of 

construction.  The Project Manager may require changes in the QC Plan and 
operations as necessary, including removal of personnel, to ensure the specified 
quality of work is achieved. 

 

1.08 QUALITY CONTROL MANAGER 
 A. Duties: Provide a Quality Control Manager at the work site to implement and 

manage the QC Program.  In addition to implementing and managing the QC 
Program, the QC Manager may perform the duties of the Project Superintendent.  
The QC Manager is required to; [attend the Coordination and Mutual 
Understanding Meeting,] conduct the QC meetings, perform submittal review, 
ensure testing is performed and provide QC certifications and documentation 
required in this Contact.  The QC Manager is responsible for managing and 
coordinating [the QC specialists,] Testing Laboratory personnel and any other 
inspection and testing personnel required by this Contract. 

 
 B. Qualifications:  An individual with a minimum of 10 years experience as [a 

superintendent, inspector, QC Manager, project manager, or construction 
manager on similar size and type construction contracts which included the major 
trades that are part of this Contract.  The individual must have experience in the 
areas of hazard identification and safety compliance.  It is desirable that the QC 
Manager completed the course “Construction Quality Management for 
Contractors” offered by the Navy or the Army Corps of Engineers or other similar 
course. 

 
 C. Approval:  QC Manager shall be subject to the approval of the Project Manager.  

Unless the Contractor has a QC Manager on staff, the Contractor shall provide 
the names of at least three individuals, and shall rank the individuals based on 
the Contractor’s preference to work with or hire.  The Project Manager may 
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approve all or any one of the individuals.  If any individual is presently working for 
the Contractor as a QC Manager, the Contractor may choose to submit only one 
individual, and that individual is subject to approval. 

  1. Furnish evidence showing the individual(s) meets the qualifications, 
experience, training and other criteria required by this section. 

 
1.08 QUALITY CONTROL PROGRAM REQUIREMENTS 
 A. Establish and maintain a Quality Control (QC) Program consisting of:  
  1. Quality Control organization, 
 
  2. QC Plan 

 
  3. Testing, 
 
  4. Completion inspections, 
 
  5. Quality Control meetings, 

 
  6. Submittal review and approval, and 
 
  7. Quality Control certifications and documentation necessary to provide 

materials, equipment, workmanship, fabrication, construction and operations, 
which comply with the requirements of this Contract. 

 
 B. The QC Program shall cover on-site and off-site work and shall be keyed to the 

work sequence.  
 
 C. No work or testing may be performed unless the Quality Control Manager is on 

the work site.  
 
 D. Unless the QC Manager and Project Superintendent are the same individual, the 

QC Manager shall report to the Project Superintendent as the Project 
Superintendent will be held responsible for the quality of work on the job and with 
quality requirements specified in the contract.  Besides the requirements of the 
General Conditions, the Project Superintendent is charged with the responsibility 
for the overall management of the project including quality and production.  

 
 E. Preliminary Work Authorized Prior to Approval:  The only work that is authorized 

to proceed prior to the approval of the QC Plan is mobilization of storage and 
office trailers, temporary utilities and surveying, unless otherwise directed by the 
Project Manager. 

 
 F. Notification of Changes:  Notify the Project Manager of any proposed QC Plan 

change, including changes in the Quality Control organization personnel.  Send 
written notification a minimum of seven days prior to a proposed change.  
Proposed changes are subject to acceptance by the Project Manager. 

 
1.10 QUALITY CONTROL ORGANIZATION 
 A. Quality Control Manager:  Meet the qualifications and duties required by this 

section. 01400. 
 
 B. Alternate QC Manager Duties and Qualification:  Designate an alternate for the 

QC Manager at the work site to serve in the event of the designated QC 
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Manager’s absence.  Limit the time the QC Manager is absent to a period not 
exceed a single duration of two consecutive weeks, and in aggregate not more 
than 45 days during a calendar year.  The qualification requirements for the 
Alternate QC Manager shall be the same as for the QC Manager.  

 
 C. Safety Specialist:  Provide a Safety Specialist at the work site to perform safety 

management, surveillance, inspections and safety enforcement for the 
contractor.  The Safety Specialist shall be at the work site at all times whenever 
work or testing is being performed, shall conduct daily safety inspections and 
shall have no other duties other than safety management, inspections, and safety 
enforcement on this Contract. 

 
1.10 QUALITY CONTROL (QC) PLAN 
 A. Requirements: Provide a QC Plan covering both on-site and off-site work.  Bind 

the Plan in a 3-ring binder with pages numbered sequentially, and provide an 
electronic version of the plan in MS Word (or PDF) format. 

 
 B. Table of Contents (TOC):  List and identify the major sections identified with tabs.  

Format the TOC in the order of the following paragraphs. 
 
 C. QC Organization:  A chart showing the Quality Control organizational structure. 
 
 D. Names and Qualifications:  In resume format, for each person in the Quality 

Control organization. 
 
 E. Duties, Responsibility and Authority of QC Personnel: List duties, responsibilities 

and authorities of each person in the quality control organization. 
 
 F. Outside Organizations: List outside organizations such as, architectural and 

consulting engineering firms that will be employed by the Contractor and a 
description of the services these firms will provide. 

 
 G. Appointment Letters: Signed by an officer of the firm appointing the Quality 

Control Manager and Alternate Quality Control Manager and stating that they are 
responsible for implementing and managing the QC Program.  Include in this 
letter the responsibility of the Quality Control Manager and Alternate Quality 
Control Manager and authority to stop work which is not in compliance with the 
contract.  Also, provide letters from the Quality Control Manager to all other 
Quality Control specialists outlining their duties, authorities, and responsibilities. 

 
 H. Submittal Procedures and Initial Submittal Register: Detail the procedures for 

reviewing, approving and managing submittals.  Provide the name(s) of the 
person(s) in the Quality Control organization authorized to review and certify 
submittals prior to approval.  Provide the initial submittal of the Submittal 
Register. 

 
 I. Testing Laboratory Information:  Include applicable testing laboratory information 

required by this Section. 
 
 J. Testing Plan and Log:  Include the tests required, referenced by the specification 

section and paragraph number requiring the test, the frequency, and the person 
responsible for each test. 
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 K. Procedures to Complete Rework Items: Detail the procedures to identify, record, 
track and complete rework items. 

 
 L. Documentation Procedures: Establish documentation procedures, including 

proposed report formats. 
 
 M. Definable Features of Work:  List the definable features of work as a checklist.  A 

definable feature of work (DFOW) is a task, which is separate and distinct from 
other tasks and requires separate quality control requirements.  DFOW could be 
identified by different trades or disciplines or by an item or activity on the 
construction schedule.  Although each specification section could be considered 
a DFOW there frequently are more than one DFOW under a particular section.  
Cross-reference the list to the Construction Schedule and the specification 
sections.   

 
 N. Quality Control Checklists:  For each definable feature of work, develop a list of 

quality control activities broken down by preparatory, initial and follow-up phases.  
Each list shall include a breakdown of quality checks that will be used when 
performing the quality control functions, inspections, and tests required by the 
contract.  Develop Quality Control Checklists to obtain quality construction by 
planning ahead and identifying potential problems for each definable feature of 
work. 

 
 O. Personnel Matrix:  For each section of the specification, show the person(s) who 

reviews and approve submittals, and who performs and document the testing. 
 
1.12 COORDINATION AND MUTUAL UNDERSTANDING MEETING 
 A. After submission of the QC Plan, and prior to the start of construction, meet with 

the Department’s Representatives to present the QC Program.  The purpose of 
this meeting is to develop a mutual understanding of the quality control details, 
including documentation, administration for on-site and off-site work, and 
coordination of the Contractor’s management, production and quality control 
personnel.  At the meeting, the Contractor will be required to explain in detail the 
quality control for each definable feature of work.  As a minimum, the 
Contractor’s personnel required to attend shall include an officer of the firm, the 
project manager, project superintendent, Quality Control Manager, Alternate 
Quality Control Manager, and subcontractor representatives.  Each subcontractor 
who will be assigned quality control responsibilities shall have a principal of the 
firm at the meeting.  Minutes of the meeting will be prepared by the QC Manager 
and signed by the Contractor, and the Department’s Representative.  The 
Contractor shall provide a copy of the signed minutes to all attendees.  Repeat 
the coordination and mutual understanding meeting if a new QC Manager is 
appointed. 

 
1.14 QUALITY CONTROL MEETINGS 
 A. QC Manager shall conduct Quality Control (QC) Meetings at least once every 

two weeks at the work site with the Project Superintendent.  Notify the 
Department’s Representative at least 48 hours in advance of each meeting to 
allow their attendance at these meetings.  As a minimum, accomplish the 
following at each meeting: 

  1. Review the minutes of the previous meeting. 
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  2. Review the schedule and the status of work since the last meeting, including; 
work or testing accomplished, rework items identified and rework items 
completed. 

 
  3. Review the status of submittals.  Address reviewed and approved submittals 

and submittals required in the near future 
 
  4. Review the work to be accomplished in the next three weeks and the 

documentation required including the status of off-site work or testing. 
Establish completion dates for rework items. 

 
  5. Update the schedule showing planned and actual dates of the preparatory, 

initial and follow-up phases, including testing and any other inspection 
required by this contract. 

 
  6. Discuss construction methods and the approach that will be used to provide 

quality construction by planning ahead and identifying potential problems for 
each definable feature of work. 

 
  7. Resolve quality control and production problems, including assisting in 

resolving Request for Information (RFI) issues. 
 
  8. Address items that may require revising the QC Plan such as changes in 

quality control organization personnel or changes in procedures. 
 
  9. Review health and safety plan.  Discuss upcoming activities that create or 

disturb hazardous materials. 
 
1.15 PHASES OF CONTROL 
 A. Three Phases are used to ensure quality control measures are provided for each 

definable feature of work, which includes both on-site and off-site work.  Notify 
the Engineer at least 4 days prior to each phase. 

 
 B. Preparatory Phase – Includes a meeting conducted by the QC Manager and 

attended by the superintendent, and the foreman responsible for the definable 
feature.  Document the results of the preparatory phase actions in the daily 
Contractor Quality Control Report.  Perform the following prior to beginning work 
on each definable feature of work: 

  1. Review the contract drawing and each paragraph of the applicable 
specification sections. 

 
  2. Verify that shop drawings and submittals for materials and equipment are 

submitted and approved.  Verify receipt of approved factory test results, when 
required. 

 
  3. Review the testing plan.  Ensure that the required quality control testing 

provisions are made. 
 
  4. Examine the work area.  Ensure that the required preliminary work is 

completed. 
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  5. Examine and ensure the required materials, equipment, and sample work 
conforms to the approved shop drawings and submitted data.  Ensure that 
the materials and equipment are available at the jobsite. 

 
  6. Discuss construction methods, construction tolerances, workmanship 

standards, and the approach that will be used to provide quality construction.  
Plan ahead and identify potential problems for each definable feature of work. 

 
  7. Review the safety plan and appropriate activity hazard analysis to ensure that 

applicable safety requirements are met, and that required Material Safety 
Data Sheets (MSDS) are submitted. 

 
 C. Initial Phase – The initial phase starts when construction crews are ready to start 

work on a definable feature of work.  Meet with the superintendent, and the 
foreman responsible for that definable feature of work.  Observe the initial 
segment of the definable feature of work to ensure that the work complies with 
Contract requirements.  Document the results of the initial phase in the daily 
Contractor Quality control Report.  Repeat the initial phase for each new crew to 
work on-site, or when acceptable levels of specified quality are not being met.  
Perform the following for each definable feature of work: 

  1. Establish the quality of workmanship required. 
 
  2. Resolve conflicts. 
 
  3. Ensure that testing is performed by the approved laboratory. 
 
  4. Check work procedures for compliance with the Safety Plan and the 

appropriate activity hazard analysis to ensure that applicable safety 
requirements are met. 

 
 D. Follow-Up Phase – For on-going work, perform the following activities daily, or 

more frequently if necessary, until the completion of each definable feature of 
work.  Document the work in the daily Contractor Quality Control Report and in 
the Quality Control Checklist: 

  1. Ensure that the work is in compliance with Contract requirements. 
 
  2. Maintain the quality of workmanship required. 
 
  3. Ensure that testing is performed by the approved laboratory. 
 
  4. Ensure that rework items are being corrected. 
 
  5. Perform safety inspections. 
 
 E. Conduct additional Preparatory and Initial Phases on the same definable features 

of work if the quality of on-going work is unacceptable, or if there are changes in 
the applicable quality control organization, or if work on a definable feature is 
resumed after substantial period of inactivity, or if other problems develop. 

 
 F. For Off-Site Work – Notify the Engineer at least two weeks prior to the start of the 

preparatory and initial phases. 
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1.14 TESTING 
 A. Perform sampling and testing required in this section and as otherwise required 

by these specification. 
 
 B. Testing Laboratory Requirements: 
  1. Inspection of Testing Laboratories:  Prior to approving a non-accredited 

laboratory, the Department may conduct an inspection of the proposed 
testing laboratory records and facilities.  Records subject to inspection 
include; equipment inventory, equipment calibration dates and procedures, 
library of test procedures, audit and inspection reports by agencies 
conducting laboratory evaluations and certifications, testing and management 
personnel qualifications, test report forms, and the internal quality control 
procedures.  

 
  2. Capability Check:  The Department may check laboratory equipment in the 

proposed laboratory and the laboratory technician’s testing procedures, 
techniques, and other items pertinent to testing, for compliance with the 
standards set forth in this contract. 

 
  3. Test Results: 
   a. Cite applicable contract requirements, tests or analytical procedures 

used. 
   b. Provide actual results and include a statement that the item tested or 

analyzed conforms or fails to conform to specified requirements.  If the 
item fails to conform, notify the Project Manager immediately. 

   c. Conspicuously stamp the cover sheet for each report in large red letters 
“CONFORMS” or “DOES NOT CONFORM” to the specifications and 
contract requirements.  Indicate the applicable specification section. 

   d. The authorized testing laboratory representative shall sign and certified 
the test results and reports. 

   e. Furnish the signed reports, certifications, and other documentation to the 
Project Manager via the QC Manager. 

 
  4. Test Reports and Monthly Summary Report of Tests  -  The QC Manager 

shall furnish the signed reports, certifications and a monthly summary report 
of field tests.  Attach a copy of the summary report to the last daily Contractor 
Quality Control Report of each month. 

 
1.15 COMPLETION INSPECTIONS 
 A. Pre-Final Inspection:  Near completion of the Work or any increment Work, the 

QC Manager shall conduct an inspection to identify items, which do not conform 
to the contract requirements.  Include any remaining items on the “Rework Items 
List” which were not corrected.  The QC Manager shall make follow-on 
inspections to ascertain that all deficiencies have been corrected. 

 
 B. Final Inspection:  Comply with the General Conditions section titled 

“SUBSTANTIAL COMPLETION AND FINAL INSPECTION.”  Verify that the 
facility is substantially complete and ready for final inspection.  The QC Manager 
the superintendent or other primary contractor management personnel shall 
ensure that all deficient items are corrected prior to notifying the Department for a 
final inspection. 
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1.16 DOCUMENTATION 
 A. Maintain current and complete records of on-site and off-site activities. 
 
 B. A Contractor Production Report is required for each day that work is performed 

and shall be attached to the Contractor Quality Control Report prepared for the 
same day.  Account for each calendar day throughout the life of the Contract.  
Use terminology consistent with the construction schedule to report the work.  
The Contractor Production Report is to be prepared, signed and dated by the 
project superintendent and shall contain the following information: 

  1. Report date, report number, contractor’s name, project title, HIARNG job 
number, project location and superintendent present. 

 
  2. Weather conditions in the morning and in the afternoon including; maximum 

and minimum temperatures, durations and estimated rainfall, and prevailing 
wind directions and speed. 

 
  3. Identify work performed by corresponding schedule activity number, post 

contract number, change order number, and other items. 
 
  4. A list of Contractor and subcontractor personnel on the work site.  Include 

their trades, work location, description of work performed, hours worked by 
trade, daily total work hours on work site, and total work hours from start of 
construction. 

 
  5. A list of job safety actions taken and safety inspections conducted.  Indicate 

that safety requirements have been met including the results, and address 
the following: 

   a. Was a job safety meeting held?  If yes, attach a copy of the meeting 
minutes. 

   b. Were there any lost time accidents?  If yes, attach a copy of the 
completed OSHA report and the Department’s “Contractor Significant 
Incident Report”. 

   c. Was any crane, trenching, scaffold, high voltage electrical, or high work 
done?  If yes, attach a statement or checklist showing inspection(s) 
performed. 

   d. Were there hazardous material(s) or waste released into the 
environment?  If yes, attach descriptions, accident reports, notifications 
required and made. 

   e. List safety actions taken today and safety inspections conducted. 
 
  6. A list of equipment or material received each day that is incorporated into the 

job. 
 
  7. A list of equipment and plant equipment on the work site including the 

number of hours used, idle and down for repair. 
 
  8. Include a “remarks” section in this report.  Address pertinent information 

including directions received, problems encountered during construction, 
work progress and delays, conflicts or errors in the drawings or specifications, 
field changes, safety hazards encountered, instructions given and corrective 
actions taken, delays encountered an a record of visitors to the work site. 
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 C. A Contractor Quality Control Report is required for each day that work is 
performed and for every seven consecutive calendar days of no-work period and 
on the last day of a no-work period.  Account for each calendar day throughout 
the life of the Contract.  Use terminology consistent with the construction 
schedule to report the work.  The Contractor Quality Control Report is prepared, 
signed and dated by the QC Manager and shall contain the following information: 

  1. Identify the control phase and the definable feature of work. 
 
  2. Results of the Preparatory Phase meetings held including the location of the 

definable feature of work and a list of personnel present at the meeting.  
Indicate in the report that for this definable feature of work, the drawings and 
specifications have been reviewed, submittals approved, materials comply 
with approved submittals, materials are stored properly, preliminary work is 
done correctly, the testing plan was reviewed, work methods and schedule 
were discussed, and that safety and hazard analysis were addressed. 

 
  3. Results of the Initial Phase meetings held including the location of the 

definable feature of work and a list of personnel present at the meeting.  
Indicate in the report that for this definable feature of work the preliminary 
work was done correctly, samples were prepared and approved, the 
workmanship is satisfactory, test results are acceptable, work is in 
compliance with the Contract, work complies with safety requirements, and 
the required testing was performed including a list of who performed the 
tests. 

 
  4. Results of the Follow-Up Phase inspections held including the location of the 

definable feature of work.  Indicate in the report for this definable feature of 
work that the work complies with the Contract as approved in the Initial 
Phase, work complies with safety requirements, and that required testing was 
performed including a list of who performed the tests. 

 
  5. Results of the Phases of Control for off-site work, if applicable, including 

action taken. 
 
  6. List the rework items identified, but not corrected by close of the day’s work. 
 
  7. List the rework items corrected from the rework items list along with the 

corrective action taken. 
 
  8. Include a “remarks” section in this report.  Address pertinent information 

including directions received, quality control problem areas, deviations from 
the QC plan, construction deficiencies encountered, QC meetings held, 
acknowledgment that as-built drawings have been updated, corrective 
direction given by the QC organization and corrective action taken by the 
Contractor. 

 
  9. Provide Contractor Quality Control Report certification. 
 
 D. Testing Plan and Log:  As tests are performed, the QC Manager shall record on 

the “Testing Plan and Log” the date the test was conducted, the date the test 
results were forwarded to the Department remarks and acknowledgment that an 
accredited or approved testing laboratory was used.  Attach a copy of the 
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updated “Testing Plan and Log” to the last daily Contractor Quality Control 
Report of each month. 

 
 E. Rework Items List:  The QC Manager shall maintain a list of work that does not 

comply with the Contract, identifying what items need to be reworked, the date 
the item was originally discovered, the date the item will be corrected by, and the 
date the item was corrected.  There is no requirement to report rework item that 
is corrected the same day it is discovered.  Attach a copy of the “Rework Items 
List” to the last daily Contractor Quality Control Report of each month.  The 
Contractor shall be responsible for including on this list items needing rework 
including those identified by HIARNG. 

 
 F. Report Forms:  Furnish the proposed forms to be used to the Project Manager for 

review and approval. 
  1. Contractor Production Report and Contractor Quality Control Report, with 

separate continuation sheet.  These forms may be combined.  
 
  2. Testing Plan and Log. 
 
  3. Rework Items List. 
 
1.17 RECORD (As-Builts) DRAWINGS 
 A. The QC Manager is required to ensure the record drawings and jobsite record 

sets are kept current on a daily basis in accordance with Section 01770 – 
Closeout Procedures.   

 
1.18 NOTIFICATION OF NON-COMPLIANCE 
 A. Contractor will be notified of any detected non-compliance items.  Take 

immediate corrective action after receipt of such notice.  
 
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION 
 
3.01 REPAIR AND PROTECTION 
 A. General:  On completion testing, inspecting, sample taking, and similar services, 

repair damaged construction and restore substrates and finishes. 
  1. Provide materials and comply with installation requirements specified in other 

Sections of these Specifications.  Restore patched areas and extend 
restoration into adjoining areas in a manner that eliminates evidence of 
patching. 

 
 B. Protect construction exposed by or for quality-control service activities. 
 
 C. Repair and protection are Contractor’s responsibility, regardless of the 

assignment of responsibility for quality-control services. 
 
3.02 DEPARTMENT’S AUTHORITY 
 A. Review and removal of Quality Control Personnel: 
  1. All Quality Control organization personnel are subject to review by Project 

Manager; and the Project Manager may interview any member of the Quality 
Control organization at any time in order to verify the submitted qualifications. 
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  2. The Project Manager has the authority to have the QC Manager replaced at 

any time for cause.  Justifications may include, but are not limited to:  not 
being on site when QC Manager’s duties are required, or wrongfully 
approving substandard and noncompliant work. 

 
3. The Contractor is not entitled to any claim or cost increase or time extension 

due to the Project Manager’s disapproval of an agency or individual. 
 

END OF SECTION 
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SECTION 01700

EXECUTION REQUIREMENTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.

B. Cutting and patching.

C. Surveying for laying out the work.

1.02 QUALIFICATIONS

A. For survey work, employ a land surveyor registered in the State in which the
Project is located  and acceptable to HIARNG.  Submit evidence of Surveyor's
Errors and Omissions insurance coverage in the form of an Insurance Certificate.

1.03 PROJECT CONDITIONS

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to
prevent accumulation of dust, fumes, vapors, or gases.

PART 2  PRODUCTS

2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and
work for patching and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing
products where necessary, referring to existing work as a standard.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for
subsequent work.  Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new
work being applied or attached.

C. Examine and verify specific conditions described in individual specification
sections.
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D. Take field measurements before confirming product orders or beginning
fabrication, to minimize waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the
correct locations.

F. Prior to Cutting:  Examine existing conditions prior to commencing work, including
elements subject to damage or movement during cutting and patching.  After
uncovering existing work, assess conditions affecting performance of work. 
Beginning of cutting or patching means acceptance of existing conditions.

3.02 PREPARATION

A. Clean substrate surfaces prior to applying next material or substance.

B. Seal cracks or openings of substrate prior to applying next material or substance.

C. Apply manufacturer required or recommended substrate primer, sealer, or
conditioner prior to applying any new material or substance in contact or bond.

3.03 LAYING OUT THE WORK

A. Verify locations of survey control points prior to starting work.

B. Promptly notify HIARNG of any discrepancies discovered.

C. Protect survey control points prior to starting site work; preserve permanent
reference points during construction.

D. Promptly report to HIARNG the loss or destruction of any reference point or
relocation required because of changes in grades or other reasons.

E. Replace dislocated survey control points based on original survey control.  Make
no changes without prior written notice to  HIARNG.

F. Utilize recognized engineering survey practices.

G. Establish elevations, lines and levels.  Locate and lay out by instrumentation and
similar appropriate means:

1. Site improvements including pavements; stakes for grading, fill and topsoil
placement; utility locations, slopes, and invert elevations; and ________.

2. Grid or axis for structures.

3. Building foundation, column locations, ground floor elevations, and ________.

H. Periodically verify layouts by same means.
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I. Maintain a complete and accurate log of control and survey work as it progresses.

3.04 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with
manufacturer's instructions and recommendations, and so as to avoid waste due
to necessity for replacement.

B. Make vertical elements plumb and horizontal elements level, unless otherwise
indicated.

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical
and horizontal lines, unless otherwise indicated.

D. Make consistent texture on surfaces, with seamless transitions, unless otherwise
indicated.

E. Make neat transitions between different surfaces, maintaining texture and
appearance.  

3.05 CUTTING AND PATCHING

A. Whenever possible, execute the work by methods that avoid cutting or patching.

B. Perform whatever cutting and patching is necessary to:

1. Complete the work.

2. Fit products together to integrate with other work.

3. Provide openings for penetration of mechanical, electrical, and other services.

4. Match work that has been cut to adjacent work.

5. Repair areas adjacent to cuts to required condition.

6. Repair new work damaged by subsequent work.

7. Remove samples of installed work for testing when requested.

8. Remove and replace defective and non-conforming work.

C. Execute work by methods that avoid damage to other work and that will provide
appropriate surfaces to receive patching and finishing.  In existing work, minimize
damage and restore to original condition.

D. Employ original installer to perform cutting for weather exposed and moisture
resistant elements, and sight exposed surfaces.
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E. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed
without prior approval.

F. Restore work with new products in accordance with requirements of Contract
Documents.

G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces.

H. At penetrations of fire rated walls, partitions, ceiling, or floor construction,
completely seal voids with fire rated material in accordance with Section 07840, to
full thickness of the penetrated element.

I. Patching:

1. Finish patched surfaces to match finish that existed prior to patching.  On
continuous surfaces, refinish to nearest intersection or natural break.  For an
assembly, refinish entire unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of
substrate, repair substrate prior to repairing finish.

3.06 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a
clean and orderly condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and
other closed or remote spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing, and
continue cleaning to eliminate dust.

D. Collect and remove waste materials, debris, and trash/rubbish from site
periodically and dispose off-site; do not burn or bury.

3.07 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.

B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity
in immediate work area to prevent damage.
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D. Provide protective coverings at walls, projections, jambs, sills, and soffits of
openings.

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage,
or movement of heavy objects, by protecting with durable sheet materials.

F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or
activity is necessary, obtain recommendations for protection from waterproofing or
roofing material manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle plastic
coverings if possible.

3.08 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered
operation.

END OF SECTION
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SECTION 01715 - EXISTING CONDITIONS - ASBESTOS / LEAD /  
HAZARDOUS MATERIAL SURVEY 

 

PART 1 - GENERAL 
 
1.01 SUMMARY 
 A. This section includes the results of the State’s survey for Asbestos, Lead and / or 

other Hazardous materials and is provided for the Contractor’s information. 
 
 B. Related Sections include the following: 
 
  1. SECTION 13283 - DISTURBANCE OF LEAD-BASED AND 

LEAD-CONTAINING MATERIAL for requirements of all work which disturbs 
the LCP.  Also refer to the drawings. 

 
  2. SECTION 13288 - TESTING/AIR MONITORING for Testing and air monitoring 

requirements.  Also, refer to the drawings. 
 
1.02 ASBESTOS 

A. The structure or structures to be renovated or modified under this contract were 
surveyed for the presence of asbestos containing building materials (ACBM), 
using AHERA requirements.  A copy of the initial survey report, as well as any 
subsequent supplemental survey report(s) if performed, are included in this 
Section. 

  1. The report(s) are included, even when no ACBM was found, for the 
Contractor’s information.  Review the attached report(s) for the basis on which 
the negative ACBM finding was made.  Contractor may perform further surveys 
at its own expense, if ACBM not shown in the report(s) is suspected in the 
areas of the building(s) in which work will be performed.  If ACBM is found, 
notify the Project Manager immediately.  The State will reimburse the 
Contractor for the testing cost if ACBM is found. 

  2. If there is ACBM outside of the areas in which work will be performed, this 
ACBM shall not be disturbed in any way. 

 
 B. If applicable, notify employees, Subcontractors and all other persons engaged on 

the project of the presence of asbestos in the existing buildings in accordance with 
the requirements of Chapter 110, Article 12-110-2 (f) (1) (B) of the Occupational 
Safety and Health Standards, State of Hawaii. 

 
 C. In the event that work is required in any building or buildings on the site other than 

the one(s) designated within this project scope, request copies of the asbestos 
survey report(s) for such building(s) from the Project Manager.  Based on the 
information contained in the additional survey(s), notify affected personnel per 
paragraph 1.02 B. 

 
1.03 LEAD CONTAINING PAINT 
 A. Inform employees, Subcontractors and all other persons engaged in the project 

that lead containing paints (LCP) is present in the existing building(s) and at the job 
site.  Follow the requirements of Title 12 (Department of Labor and Industrial 
Relations), Subtitle 8 (Division of Occupational Safety and Health), Chapter 148 
(Lead Exposure in Construction), Hawaii Administrative Rules. 
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 B. Review the attached lead testing data which identify locations LCP was found.  

Lead testing was for design purposes only, and the results do not satisfy any of the 
requirements of Chapter 12-148. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION 

 
 
3.01 SURVEY attached, 88 pages, dated 17  March 17, 2015, prepared by 

EnvironMETeo Services, Inc. (EMET). 
 

END OF SECTION 
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SECTION 01730 

SELECTIVE DEMOLITION 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Selective demolition of building elements for alteration purposes. 

1.02 RELATED REQUIREMENTS 

A. Section 01700 - Execution Requirements:  Project conditions; protection of bench 
marks, survey control points, and existing construction to remain; reinstallation of 
removed products; temporary bracing and shoring. 

B. 01715 - Existing Conditions Asbestos/Lead/Hazardous Material Surveys 
Asbestos/Lead/Hazardous Material Survey 

C. Section 13283 – Disturbance of Lead-Containing Materials 

D. Section 13288 Testing/Air Monitoring. 

1.03 REFERENCE STANDARDS 

A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition. 

B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition 
Operations; 2013. 

1.04 SUBMITTALS 

A. Recycling Plan:  Describe the means by which materials to be diverted from 
landfills will be prepared for acceptance by designated facilities. 

B. Recycled and Salvaged Material Records: 

1. Identification of material, including those retrieved by installer for use on other 
projects. 

2. Include manifests, weight tickets, receipts, and invoices as evidence of 
quantity. 

3. Certification by receiving party that materials will not be disposed of in landfills 
or by incineration. 



GROUP 1: BRAVO 117 
WINDOW SYSTEM REPLACEMENT 
BUILDING 117 KALAELOA 

 DEMOLITION 
02225 - 2 

 

1.05 QUALITY ASSURANCE 

A. Regulatory Requirements: 

1. 29 CFR 1926 

2. NFPA 241 

PART 2  PRODUCTS -- NOT USED 

PART 3  EXECUTION 

3.01 SCOPE 

A. Remove portions of existing building required for alterations. 

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with applicable codes and regulations for demolition operations and safety 
of adjacent structures and the public. 

1. Obtain required permits. 

2. Comply with applicable requirements of NFPA 241. 

3. Take precautions to prevent catastrophic or uncontrolled collapse of structures 
to be removed; do not allow worker or public access within range of potential 
collapse of unstable structures. 

4. Provide, erect, and maintain temporary barriers and security devices. 

5. Use physical barriers to prevent access to areas that could be hazardous to 
workers or the public. 

6. Conduct operations to minimize effects on and interference with adjacent 
structures and occupants. 

7. Do not close or obstruct roadways or sidewalks without permit. 

8. Conduct operations to minimize obstruction of public and private entrances 
and exits; do not obstruct required exits at any time; protect persons using 
entrances and exits from removal operations. 

9. Obtain written permission from owners of adjacent properties when demolition 
equipment will traverse, infringe upon or limit access to their property. 

B. Do not begin removal until receipt of notification to proceed from Owner. 

C. Protect existing structures and other elements that are not to be removed. 
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1. Provide bracing and shoring. 

2. Prevent movement or settlement of adjacent structures. 

3. Stop work immediately if adjacent structures appear to be in danger. 

D. Minimize production of dust due to demolition operations; do not use water if that 
will result in ice, flooding, sedimentation of public waterways or storm sewers, or 
other pollution. 

E. Hazardous Materials:  Comply with 29 CFR 1926 and state and local regulations. 

F. Perform demolition in a manner that maximizes salvage and recycling of materials. 

1. Recycle or salvage steel window components removed. 

2. Dismantle existing construction and separate materials. 

3. Set aside reusable, recyclable, and salvageable materials; store and deliver to 
collection point or point of reuse. 

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field 
observation and existing record documents only. 

1. Verify that construction and utility arrangements are as shown. 

2. Report discrepancies to Architect before disturbing existing installation. 

3. Beginning of demolition work constitutes acceptance of existing conditions that 
would be apparent upon examination prior to starting demolition. 

B. Separate areas in which demolition is being conducted from other areas that are 
still occupied. 

1. Provide, erect, and maintain temporary dustproof partitions of construction 
specified in Section 01500 in locations indicated on drawings. 

C. Maintain weatherproof exterior building enclosure except for interruptions required 
for replacement or modifications; take care to prevent water and humidity damage. 

D. Remove existing work as indicated and as required to accomplish new work. 

1. Remove rotted wood, corroded metals, and deteriorated masonry and 
concrete; replace with new construction specified. 

2. Remove items indicated on drawings. 
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E. Remove existing systems and equipment as indicated. 

1. Maintain existing active systems that are to remain in operation; maintain 
access to equipment and operational components. 

2. Where existing active systems serve occupied facilities but are to be replaced 
with new services, maintain existing systems in service until new systems are 
complete and ready for service. 

F. Protect existing work to remain. 

1. Prevent movement of structure; provide shoring and bracing if necessary. 

2. Perform cutting to accomplish removals neatly and as specified for cutting new 
work. 

3. Repair adjacent construction and finishes damaged during removal work. 

4. Patch as specified for patching new work. 

3.04 DEBRIS AND WASTE REMOVAL 

A. Remove debris, junk, and trash from site. 

B. Leave site in clean condition, ready for subsequent work. 

C. Clean up spillage and wind-blown debris from public and private lands. 

END OF SECTION 
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SECTION 03730 

CONCRETE REPAIRS 

PART 1 GENERAL 

1.01 GENERAL REQUIREMENTS 

A. As specified in Division 01. 

1.02 SECTIONS INCLUDES 

A. This Section covers the requirements for furnishing all necessary materials, tool, 
labor, equipment, and all other incidental and appurtenant work to repair concrete.  
The Contractor shall inspect the existing building for all needed concrete surface 
repairs.  All work shall be in strict conformance with manufacturer’s 
recommendations, including surface preparation, mixing, application, curing, 
finishing, and all pertinent work. 

1.03 SAFETY PRECAUTIONS  

A.  Contractor shall use gloves, face shields, and other appropriate protective clothing 
necessary to prevent any possibility of skin contact with uncured resin and 
components. 

B.  Place clothing contaminated with uncured resin components in closed containers 
for storage until it can be discarded or until provision is made for the removal of 
contaminants from the clothing. 

C.  Non-impervious clothing which becomes contaminated with uncured epoxy resin 
components shall be removed immediately and not re-worn until the contaminant 
is removed from the clothing. 

D.  Use splash proof safety goggles where there is any possibility of liquid resin 
contacting the eyes. 

E.  Where there is any possibility that Contractor personnel may be exposed to liquid 
resin components, provide a portable eyewash fountain within the immediate work 
area for emergency use. 

F.  Skin that become contaminated with liquid resin components shall be immediately 
washed or showered with soap or mild detergent and water to remove any 
contaminant. 

G.  Do not permit eating and smoking in areas where resin components are handled, 
processed, of stored. 
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1.04 SUBMITTALS 

 Submit in accordance with Section 01300 - SUBMITTALS.  

1.05 DELIVERY AND STORAGE 

Inspect materials delivered to site for damage, unload and store with a minimum of 
handling.  Deliver all components and aggregate materials in original sealed 
containers and store in dry covered areas at temperatures below 90 degrees F. 

1.06 WEATHER LIMITATIONS 

     Work shall not proceed when weather conditions detrimentally affect the quality of 
patching of bonding concrete.  Apply epoxy resin materials only when the contact 
surfaces are completely dry and if the atmospheric temperature range is suitable 
for the specified type of epoxy adhesive of grout material. 

1.07 PROTECTION  

A.  Precautions should be taken to avoid damage to any surface near the work zone 
due to spillage. 

B. Leave finished work in neat, clean condition with no evidence of spill-overs onto 
adjacent exposed surfaces. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. All materials shall be prepared, installed and cured in strict accordance with the 
manufacturers' recommendations. Alternative products are listed in the Structural 
Drawings. 

B. Patch Materials: 

1.  Use cast-in-place mix with water/cement ratio not exceeding 0.40, and calcium 
nitrate admixture, and shrinkage reducing admixture with 3/8 in. size coarse 
aggregates.  Aggregates shall be clean, well graded, saturated surface dry 
material having low absorption and high density. 

2. For shallow patches to the top of horizontal surfaces, less than 1" deep, use 
Sika 222 or pre-approved equal without the coarse aggregates. 

3. For patches on vertical and overhead surfaces, use Sika Repair 223 or pre-
approved equal.  
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C. Grout:  Cementitious grout shall be SikaGrout 212, or pre-approved equal. 

D. Epoxy: Epoxy used as a grout material for dowels shall be Hilti RE 500-SD, or pre-
approved equal. 

E. Bonding Agent: Water-based epoxy bonding agent for concrete surfaces shall be 
Sika Armatec 110, or pre-approved equal. 

F. Curing compound shall be Unicure, manufactured by Unitex, or pre-approved 
equal. 

G.  Crack Penetrating Sealer:  Sonneborn Epofil SLV or pre-approved equal. 

PART 3 - EXECUTION 

3.01 CONSTRUCTION PROCEDURES 

A. Spall Repair Procedure: 

1.   The Contractor shall sound all surfaces at designated areas shown on the 
drawings to identify spalls and delaminations. 

2. Provide shoring for severely spalled areas to provide additional support to 
planks prior to concrete removal. 

3. The spalled and delaminated concrete shall be completely removed. The 
Contractor shall take the necessary precautions, including the use of chipping 
hammers not exceeding 15 lbs. in weight, to avoid damaging the underlying 
sound concrete or breaking into the precast deck slab, or damaging the 
bearing thereof.  

4. The spalled and delaminated edges shall be squared by grinding the concrete 
at the perimeter beyond the removal area to a minimum depth of ½ inch.   
Avoid cutting any existing embedded steel reinforcing in the slab.  At areas 
where concrete cover is less than ½ inch over the steel reinforcing, the 
perimeter shall be carefully ground to a safe depth away from the reinforcing, 
and the remaining depth chipped away with a light weight chipping hammer to 
square the edge.  Angles between adjacent cuts around the perimeter shall not 
be less than 90 degrees and the shape of each patch shall not be irregular. 

5. Additional concrete shall be removed to the depth of the cut. 

6.  All exposed surfaces shall be needle gunned to remove all materials that 
would inhibit bonding.  All rust scale shall be removed from reinforcing steel. 

7. Any reinforcement to receive less than ½ in. of new concrete cover or which 
has lost more than 20 percent of its cross-sectional area shall be brought to 
the attention of the Engineer. 
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8.  Prepare all surface requiring patching so that they will be structurally sound, 
clean, and free of dirt, loose mortar particles, paint, films, protective coatings, 
efflorescence, laitance, and other matter detrimental to proper adhesive. 

9.  Apply water based epoxy bonding agent to exposed rebar and concrete.  
Follow manufacturers' instructions. 

10. Prior to placement of patch material, the exposed concrete surface shall be 
saturated surface dry with no water accumulation. 

11. Apply the repair material to fill the voids. 

12. For patch depths in excess of 1 in., 3/8 in. aggregates shall be added to the 
repair mortar used. 

13. The mortar shall be vibrated, rodded or tamped during placement to 
consolidate the pour and fill all corners of the patch and beneath the 
reinforcing. 

14. For vertical and overhead patches, form and place concrete in the patch area. 
Externally and/or internally vibrate the concrete as it is placed in the forms to 
achieve proper consolidation and fill all corners of the forms.  

15. The surface finish shall be textured or ground to match adjacent conditions. 

16. The repair mortar shall be cured by generously applying a dissipating water-
based curing compound approved by the Engineer or by covering the surface 
with a polyethylene sheet over wet burlap. 

17. Remove the forms after five days of curing.  Carefully inspect the patch for 
improper consolidation or cracking around the perimeter or in the patch.  If 
these conditions exist, notify the Engineer for possible remedial action. 

18. The Contractor shall develop a repair procedure that results in crack-free 
patches.  Any patches with excessive cracking, in the opinion of the Engineer, 
shall be removed and replaced at no cost to the government. 

END OF SECTION 
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DIVISION 5 METALS 

SECTION 05120 

STRUCTURAL STEEL 
 

PART 1  GENERAL 

1.01 GENERAL REQUIREMENTS 

 As specified in Division 01. 

1.02 SECTION INCLUDES 

 Work of this Section includes all labor, materials, equipment and services 
necessary to complete the structural steel as shown on the drawings and specified 
herein, including but not limited to the following: 

1. Structural steel. 

2.  All shop and field connections. 

1.03 QUALITY ASSURANCE 

A. Perform work accordance with governing codes, laws, regulations, and directions 
of governing bodies; however, where in these specifications reference is made to 
performance conforming to other standards, the most stringent shall apply. 

B. Comply with the provisions of the following specifications and standards. 

1. American Welding Society (AWS) D1.1 - Structural Welding Code, Steel. 

2. International Building Code, 2012 Edition. 

C. The Contractor shall secure all field measurements necessary for the completion of 
this work. The Contractor shall be responsible for all errors of detailing and 
fabrication and for the correct fitting of the structural members to each other and to 
their supports. 

D. Use only certified welders for all welding performed under this section.  Perform 
work in accordance with AWS D1.1.  Qualify welders in accordance with AWS 
D1.1 for each process.  Evidence of previous qualifications of welders, welding 
operators and tackers shall be submitted.  Engineer may require new qualification 
tests at Contractor's expense should the quality of welds be deficient. 

F. Testing of Mill Order Steel: 



 

GROUP 1 BRAVO 117 
WINDOW SYSTEM REPLACEMENT 
BUILDING 117 KALAELOA 

 STRUCTURAL STEEL 
05120 - 2 

 

1. Where structural steel member are identifiable by heat or melt numbers and 
are accompanied by mill analysis test reports, they may be used without further 
tests. 

2. Where material cannot be identified as specified above, make tension and 
bend tests of the materials in accordance with ASTM standards (one for each 5 
tons), either locally or at the mill, as specified hereafter for unidentified local 
stock.  Costs for such testing shall be the Contractor's responsibility. 

G. Testing of Local Stock Steel: 

1. In the event local stock structural steel can be identified by heat or melt 
numbers and is accompanied by mill analysis test reports, it may be used 
without testing. 

2. Where material cannot be identified, or its source is questionable, make one 
tension and one bend test for each 5 tons or fraction thereof, of each shape, 
heat, or melt of stock used. 

3. Arrange to have test specimens made by the Independent Testing Laboratory. 

H. Welding Electrodes:  Check electrodes for conditions, suitability, and compliance 
with the specifications.  

I. Fabrication Inspection: 

1. Visually inspect steel shapes and plates for defects such as laminations and 
non-metallic inclusions.  Use ultrasonic equipment to determine extent of 
defects. 

2. Confirm that sections used conform to specified dimensional standards. 

3. The Engineer reserves the right, any time before final acceptance, to reject 
material not in compliance with the specified requirements. 

4. Perform welding inspection as specified in Article 3.08, below. 

J. Defective Work: 

1. Work found to be defective, missing or damaged shall immediately be replaced 
with proper work.  Such replaced work and the inspection for same shall be at 
the expense of the Contractor. 

2. Straightening of any material, if necessary, shall be done by a process and in a 
manner that will not injure the materials, and which is approved by the 
Engineer.  Sharp kinks or bends shall be cause for rejection.  Heating will not 
be allowed. 
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3. Delamination and other rolling defects in structural shapes and plates shall be 
cause for rejection when, in the judgment of the Engineer, repairs are not 
feasible or acceptable. 

4. If defects or damaged work cannot be corrected in the field, the material shall 
be returned to the shop or new parts furnished.  The Contractor shall replace 
all work at his own expense. 

1.04 SUBMITTALS   

A. Shop Drawings: 

1. Submit complete shop drawings of all structural steel work to the Engineer for 
review and approval before fabrication.  Detail all members and connections 
not specifically shown but which are required to complete the work.  Include 
complete information necessary for the fabrication and erection of the 
component parts of the structure, including the location, type, and size of all 
bolts and welds.  Include all welds by standard welding symbols of the AWS.  

2. Review of shop drawings is only for review of general conformance with the 
design concept of the project and Contract Documents, but not the checking of 
dimensions.  Corrections or comments made on shop drawings do not relieve 
the contractor from compliance with the requirements of the drawings and 
specifications.  Should more than one submittal be required, clearly identify on 
subsequent submittals materials added or revised after previous submittal. 

 B. Submit mill analysis test reports or tension and bend tests as specified in Article 
1.04. 

 C. Certificates of Conformance: Submit certificates of conformance for the following: 

1. Welding Electrodes and Rods 

2. Non-Shrink Grout 

3. Structural Steel 

4. Bolts 
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1.05 DELIVERY, STORAGE AND HANDLING 

A. Handle, ship, and store materials in a manner that will prevent distortion or other 
damage. 

B. Store material in a clean, properly drained location out of contact with the ground. 

C. Replace all damaged material with new material or repair the damaged material in 
an approved manner. 

PART 2 – PRODUCTS HOT DIP GALVANIZE AFTER FABRICATION 

2.01 STEEL   

A. Materials not otherwise specified herein shall conform to the AISC "Manual of Steel 
Construction." 

1. High-Strength Low-Alloy Steel:  W and WT sections, ASTM A992, Grade 50 as 
indicated. 

2. Steel for Rolled Shapes, Channels and Angles:  ASTM A36. 

2.02 BOLTS, NUTS, AND WASHERS 

A. Machine Bolts and Nuts:  ASTM A307. 

B. Circular Washers for Common Bolts:  ASTM F436. 

2.03 ACCESSORIES 

A. Welding Electrodes and Rods:  AWS Code D1.1, E70 5/16-inch maximum 
diameter.  

B. Non-Shrink Grout:  As specified in Section 03300 for non-metallic shrinkage-
resistant grout. 

C. Primer Paint:  See Section 09900.   

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Examine the areas and conditions where structural steel is to be installed and 
notify the Engineer of conditions detrimental to the proper and timely completion of 
the work.  Do not proceed with the work until unsatisfactory conditions have been 
corrected by the Contractor in a manner acceptable to the Engineer. 
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3.02 FABRICATION   

A. Fabricate in accordance with the applicable provisions of the Specification for the 
Design, Fabrication, and Erection of Structural Steel for Buildings as set forth in 
Part 5 of the AISC Manual of Steel Construction for Structural Steel and Pipes. 

1. Welding of Structural Steelwork: General:  AWS D1.1 for structural steel and 
pipes and AWS D1.3 for sheet steel.  Weld only in accordance with approved 
WPSs, which are to be available to welders and inspectors during the 
production process.  

2.  Thermal and Air-Arc Cutting:  Provide positive preheat of 150 degrees F 
minimum when thermal cutting beam copes, weld access holes, or other 
surface.  Grind smooth with the removal of a minimum of 1/32-inch of material. 

3. After punching or working component parts of a member, remove twists or 
bends prior to assembly.  Make all holes by punching or drilling.  Burned holes 
are not permitted.  Make holes, cuts, and sheared edges free of kinks, burrs, 
and warped edges. 

4. Keep assembled structural steel member free from twists, bends, nicks, scars, 
dents, and defective workmanship. 

5. Fastening Holes: 

a. Make unfinished bolt holes 1/16-inch larger than the nominal bolt diameter 
with full bearing on the unthreaded shank. 

b. Make holes for anchor bolts no greater than 5/16-inch larger than the 
anchor bolt nominal diameter. 

c. Holes may be punched if the material thickness is not greater than the 
nominal bolt diameter plus 1/8-inch.  Drill holes in thicker material from solid 
or sub-punched elements and ream.  Remove burrs from holes for high-
strength bolts by grinding. 

3.03 PAINTING 

A. Paint:  Deliver paint to shop in original, sealed containers marked with 
manufacturer's name and brand identification. 

B. Prime Painting:  After inspection and approval of structural steel, apply shop coats 
as follows: 

1. Thoroughly clean surfaces of rust, mill scale, and foreign matter.  Clean by 
brushing, blasting, or solvents in accordance with the SSPC's Painting Manual 
for solvent and hand or power tool cleaning.  Allow to dry before painting.  



 

 
GROUP 1 BRAVO 117 
WINDOW SYSTEM REPLACEMENT 
BUILDING 117 KALAELOA 

 STRUCTURAL STEEL
05120 - 6

 

Apply primer in the shop where possible and touch-up in the field at 
connections prior to application of finish paint system. 

2. Apply paint thoroughly and evenly and well into joints and open spaces. 

3. See Section 09900 for paint schedule. 

3.04 ERECTION 

A. Except as modified herein, erect steel in accordance with the AISC Manual of 
Steel Construction.  

1. Where parts cannot be assembled or fitted properly as a result of errors in 
fabrication or of deformation due to handling or transportation, report such 
condition immediately to the Engineer and obtain approval therefrom for the 
methods of correction before proceeding with making any corrections.   Drain 
steelwork properly; fill pockets in structures exposed to the weather with an 
approved waterproof material.  Provide safety belts and lines for workmen and 
inspectors aloft on high structures unless safe working platforms or safety nets 
are provided.   Do not use impact torque wrenches to tighten anchor bolts set 
in concrete. 

2. Connections:  Provide bolts and other connections between the structural steel 
and foundations properly and build them into connecting work.  Use metal 
templates to establish bolt group spacing to avoid conflict with existing 
reinforcing. The Contractor shall furnish instructions for the setting of bolts and 
shall ascertain that the items are properly set during the progress of the work.  

3. Notification:  Notify the Project Manager at least 5 working days in advance of 
steel erection. 

4. Gas Cutting:  Do not use gas cutting torches in the field for correcting 
fabrication errors on structural framing members without prior written approval 
of the Engineer. 

5. Bolt Holes: 

a. Locate bolt holes accurately to ensure passage of bolts through assembled 
materials without drifting. 

b. Drifting to enlarge holes will not be permitted. 

c. Mismatching of holes greater than 1/8-inch will be cause for rejection of the 
work.  For mismatched holes less than 1/8-inch, ream the hole for the next 
larger size bolt. 

6. Welding: 
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a. Preparation:  Clean all surfaces so that they are free of rust, scale, paint, 
and foreign matter.  Remove paint and scale by wire brushing, chipping, or 
hammering, as required.  Chip clean and wire brush burned or flame-cut 
edges before welding.  Clamp member as required, space and alternate 
welds as necessary to avoid warping and misalignment.  Preheat materials.  

b. Weld Quality:  Welds shall present a uniform surface, free of imperfections, 
and without undercutting or over-lapping and free of excessive oxides, gas 
pockets and non-metallic inclusions.  Welds shall be made with the proper 
number of beads or passes to secure sound, thoroughly fused joints.  For 
manual welding, each deposit shall not exceed 5/16 inch of weld for each 
pass or bead.  Preceding layers shall be cleaned by wire brushing or 
peening to remove scale and slag, before placing any new weld metal. 

c. Sequence of Welding:  When welds enclose or partially enclose the 
perimeter or portion of the surface of a member, the weld bead shall be 
made in sequence, or staggered, so as to minimize internal stresses. 

d. Faulty and Defective Welding:  Chip out and replace any welding showing 
cracks, slag inclusion, lack of fusion, bad undercut, or other defects, as 
ascertained by visual or other means of inspection. 

7. Remove temporary welds and run-off plates and backing strips. 

8. File or grind corners, edges, welds and other rough portions and make smooth. 
Repair damaged zinc and prime coats.  Apply prime coat to connections, 
previously unprimed areas and abraded areas. 

9. Tolerances:  In accordance with the AISC Code of Standard Practice. 

3.05 FIELD COATING 

A. Remove weld splatters, loose weld slag and other deleterious material. 

B. Touch up abraded, burned or otherwise damaged shop coats and welded joints 
and refinish with the applicable shop coating noted above. 

C. Apply paint with a hand brush, thoroughly worked into all joints, corners and open 
spaces and well brushed over the surfaces.  Do not apply paint to wet or damp 
surfaces.  Make sure paint is dry when the material is loaded for delivery to the 
work. 

3.06 TESTS AND INSPECTIONS 

A. Welding shall be inspected by a qualified inspector employed by the Testing 
Laboratory.  This inspector shall confirm the qualifications of welders, the use of 
AWS qualified procedures, the manufacturer's recommended use of automatic 
equipment and the proper use of preheat, and will verify that welds are made in 
accordance with approved WPSs.   
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B. Notify the Engineer to visually inspect welding after the welding is completed. Hand 
or power wire brush welds, and thoroughly clean them before inspection.  

3.07 FIELD QUALITY ASSURANCE  

A. Provide opportunity for inspection in a timely manner in accordance with Building 
Code requirements.   

B. All field welding shall be inspected. 

C. Promptly correct defective work at no additional cost to the Government. 

3.08 CLEANUP 

A. After erection, clean surfaces and leave free of mud, dirt, oil, and grease.  Remove 
unused materials, tools, scaffolding, and debris from the premises. 

END OF SECTION 
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SECTION 05515

FIXED METAL LADDERS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Prefabricated ladders.

1.02 REFERENCE STANDARDS

A. ANSI A14.3 - American National Standard for Ladders -- Fixed -- Safety
Requirements; 2008.

B. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and
Plate; 2014.

C. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet
and Plate [Metric]; 2014.

D. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded
Bars, Rods, Wire, Profiles, and Tubes; 2014.

E. ASTM C109 / C109M - Standard Test Method for Compressive Strength of
Hydraulic Cement Mortars; 2013.

F. ASTM C157 / C157M - Standard Test Method for Length Change of Hardened
Hydraulic-Cement Mortar and Concrete; 2014.

G. OSHA 1910.27 – Fixed Ladders.

1.03 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data: Manufacturer's data sheets on each product.

C. Shop Drawings:  Indicate profiles, sizes, connection attachments, reinforcing,
anchorage, size and type of fasteners, and accessories.  Include erection
drawings, elevations, and details where applicable.

1.04 QUALITY ASSURANCE

A. Designer Qualifications:  Structural Engineer experienced in design of this Work
and licensed in the State in which the Project is located.
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B. Product Qualification: Product design shall comply with OSHA 1910.27 minimum
standards for fixed ladders and authority having jurisdiction.

C. Safety Requirements:

1. OSHA 1910.27

2. ANSI A14.3

1.05 WARRANTY

A. Manufacturer's Warranty:  Correct defects in materials, workmanship and
deterioration of material beyond ordinary wear and tear with performance below
minimum OSHA standards for a period of 5 years.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Acceptable Manufacturers:

1. Allaco Ladder Company; www.alacoladder.com.

2. O'Keefe's Inc.; www.okeeffes.com.

3. I. D. Cotterman Company;  www.cotterman.com.

4. Precision Ladders, LLC;  www.precisionladders.com.

5. UPNOVR, Inc; www.upnovr.com.

6. Or accepted manufacturer.

2.02 MATERIALS - ALUMINUM

A. Extruded Aluminum:  ASTM B221 (ASTM B221M), 6063 alloy, T6 temper.

B. Sheet Aluminum:  ASTM B209 (ASTM B209M), 5005 alloy, H34 temper.

2.03 PREFABRICATED LADDERS

A. Design:

1. Match existing historically significant  ladders.

2. Design Loads:  Provide for concentrated load of 300 pounds.
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3. Notify project manager if any matching existing elements conflict with OSHA
1910.27 and ANSI A14.3 safety requirements.

B. Components:  Manufacturer's standard rails, rungs, treads, handrails. returns,
platforms and safety devices complying with the requirements of the MATERIALS
article of this section.

1. Rungs:  As indicated

2. Channel Side Rails: 2 inch aluminum channels.

C. Finish:  Mill finish aluminum to be field painted.

2.04 FABRICATION

A. Prefabricated Ladder:  Welded metal unit complying with ANSI A14.3; factory
fabricated to greatest degree practical and in the largest components possible.

B. Fit and shop assemble items in largest practical sections, for delivery to site.

C. Fabricate items with joints tightly fitted and secured.

D. Grind exposed joints flush and smooth with adjacent finish surface.  Make
exposed joints butt tight, flush, and hairline.  Ease exposed edges to small uniform
radius.

E. Supply components required for anchorage of fabrications.  Fabricate anchors
and related components of same material and finish as fabrication, except where
specifically noted otherwise.

2.05 FABRICATION TOLERANCES

A. Squareness:  1/8 inch (3 mm) maximum difference in diagonal measurements.

B. Maximum Offset Between Faces:  1/16 inch (1.5 mm).

C. Maximum Misalignment of Adjacent Members:  1/16 inch (1.5 mm).

D. Maximum Bow:  1/8 inch (3 mm) in 48 inches (1.2 m).

E. Maximum Deviation From Plane:  1/16 inch (1.5 mm) in 48 inches (1.2 m).

2.06 ACCESSORIES

A. Fasteners:  Stainless Steel as required by manufacturer for fabrication and
installation of ladder.
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PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that field conditions are acceptable and are ready to receive work.

3.02 INSTALLATION

A. Install ladder and accessories in accordance with manufacturer's instructions.

B. Install items plumb and level, accurately fitted, free from distortion or defects.

C. Isolate aluminum from contact with grout and cement based materials with
bituminous paint or manufacturer approved material.

D. Provide for erection loads, and for sufficient temporary bracing to maintain true
alignment until completion of erection and installation of permanent attachments.

E. Obtain approval prior to site cutting or making adjustments not scheduled.

3.03 TOLERANCES

A. Maximum Variation From Plumb:  1/4 inch (6 mm) per story, non-cumulative.

B. Maximum Offset From True Alignment:  1/4 inch (6 mm).

C. Maximum Out-of-Position:  1/4 inch (6 mm).

END OF SECTION
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SECTION 06200

FINISH CARPENTRY

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Finish carpentry items.

1.02 RELATED REQUIREMENTS

1.03 REFERENCE STANDARDS

A. AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards; 2014.

1.04 DELIVERY, STORAGE, AND HANDLING

A. Protect work from moisture damage.

PART 2  PRODUCTS

2.01 FINISH CARPENTRY ITEMS

A. Quality Grade:  Unless otherwise indicated provide products of quality specified by
AWI/AWMAC/WI (AWS) for Custom Grade.

B. Surface Burning Characteristics:  Provide materials having fire and smoke
properties as required by applicable code.

C. Interior Woodwork Items:

1. Window Sills:  Clear poplar; prepare for painted finish.

2.02 LUMBER MATERIALS

A. Softwood Lumber:  poplar species,  quality suitable for painted finish.

2.03 WOOD TREATMENT

A. Treating solutions:  Inorganic boron (SBX) conforming to AWPA C31. Treating
solution retention shall be a minimum of 0.28 pounds per cubic foot (equivalent to
0.42 DOT

B. Redry wood after pressure treatment to maximum 19 percent moisture content.
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2.04 FABRICATION

A. When necessary to cut and fit on site, provide materials with ample allowance for
cutting.  Provide trim for scribing and site cutting.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify adequacy of backing and support framing.

3.02 INSTALLATION

A. Install work in accordance with AWI/AWMAC/WI (AWS) requirements for grade
indicated.

B. Set and secure materials and components in place, plumb and level.

C. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch
(0.79 mm).  Do not use additional overlay trim to conceal larger gaps.

3.03 PREPARATION FOR SITE FINISHING

A. Set exposed fasteners.  Apply wood filler in exposed fastener indentations. Sand
work smooth.

B. Before installation, prime paint surfaces of items or assemblies to be in contact
with cementitious materials.

3.04 TOLERANCES

A. Maximum Variation from True Position:  1/16 inch (1.6 mm).

B. Maximum Offset from True Alignment with Abutting Materials:  1/32 inch (0.79
mm).

END OF SECTION
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SECTION 07410

METAL WALL PANELS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Manufactured metal panels for walls, with accessory components.

1.02 RELATED REQUIREMENTS

A. Section 07920 - Joint Sealants:  Sealing joints between metal wall panel system
and adjacent construction.

1.03 REFERENCE STANDARDS

A. ASTM A792/A792M - Standard Specification for Steel Sheet, 55% Aluminum-Zinc
Alloy-Coated by the Hot-Dip Process; 2010.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data:  Provide manufacturer documentation on structural, physical and
environmental characteristics, size limitations, special handling and installation
requirements.

C. Shop Drawings:  Indicate dimensions, layout, joints, construction details, methods
of anchorage.

D. Samples:  Submit two samples of wall panel, 12 inch (300 mm)  by 12 inch (300
mm) in size.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products
specified in this section with minimum three years of documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Protect panels from accelerated weathering by removing or venting sheet plastic
shipping wrap.

B. Store prefinished material off ground and protected from weather.  Prevent
twisting, bending, or abrasion, and provide ventilation to stored materials.  Slope
metal sheets to ensure drainage.
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C. Prevent contact with materials that may cause discoloration or staining of
products.

1.07 WARRANTY

A. See Section 01780 - Closeout Submittals, for additional warranty requirements.

B. Sub-contractor and General Contractor Warranty:  Correct defective Work within a
five year period after Date of Substantial Completion, including defects in water
tightness and integrity of seals.

C. Manufacturer's Warranty

1. Twenty (20) year panel warranty from deterioration of steel base material to
extent that would cause panel to no longer be able to provide wind and live
load resistance for which it was designed, and that would cause panel to leak

2. Correct defective work within a five year period after Date of Substantial
Completion for degradation of panel finish, including color fading caused by
exposure to weather.

3. Manufacturer shall either recoat or replace allegedly non-complying material.

PART 2  PRODUCTS

2.01 MANUFACTURERS 

A.  Manufacturers:

1. Centria:  www.centria.com.

2. HGM Custom Metal Roofing: www.hpmhawaii.com.

3. MBCI:  www.mbci.com.

4. Petersen Aluminum Corporation:  www.pac-clad.com.

5. Or accepted manufacturer.

2.02 PERFORMANCE AND DESIGN REQUIREMENTS

A. Design and size components to withstand dead and live loads caused by positive
and negative wind pressure acting normal to plane of wall.

1. Design Pressure:  In accordance with applicable codes.

2. Wall Wind loads:  80 mph, Exposure C.
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B. Water Penetration:  No significant, uncontrolled leakage at 4 lbs. per sq. ft.
pressure with spray test.

C. Air Infiltration:  0.02 cfm per square foot for gross roof areas, with 4 pounds per
square foot differential pressure.

D. Movement:  Accommodate movement within system without damage to
components or deterioration of seals, movement within system; movement
between system and perimeter components when subject to seasonal
temperature cycling; dynamic loading and release of loads; and deflection of
structural support framing.

E. Drainage:  Provide positive drainage to exterior for moisture entering or
condensation occurring within panel system.

F. Fabrication:  Formed true to shape, accurate in size, square, and free from
distortion or defects; pieces of longest practical lengths.

2.03 METAL PANELS

A. Profile:  Vertical; [to match existing profile].

B. Exterior Color: To match existing.

C. Interior Color:  Off White.

D. Material:  24 gauge steel, AZ50/AZM150 coated ASTM A792/A792M, minimum
grade 33.

E. Factory Finish:

1. Exterior:  Fluoropolymer Coating System: Manufacturer’s standard multi-coat
thermocured coating system, including minimum 70 percent fluoropolymer
color topcoat, AAMA 605.2 with minimum total dry film thickness of 1.0 mil
(0.025 mm)

2. Interior: 1.0 dry mil polyester coating.

2.04 ACCESSORIES

A. Flashing and Trim:  Same material, thickness and finish as exterior sheets; brake
formed to required profiles.

B. Gaskets:  Manufacturer's standard type suitable for use with system, permanently
resilient; ultraviolet and ozone resistant.

C. Sealants:
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1. Exposed Sealant:  See section 07920 Sealants

2. Seam Sealant:  Manufacturer recommended sealant.

D. Fasteners:

1. Exposed Fasteners:  Stainless steel No. 14, soft neoprene washers, factory
finished to match panel color.

2. Concealed Fasteners:   Manufacturer's standard non-corrosive type.

E. Fasteners:  Manufacturer's standard type to suit application; with soft neoprene
washers, stainless steel.  Exposed fasteners same finish as panel system.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that building framing members are ready to receive panels.

3.02 INSTALLATION

A. Install panels on walls in accordance with manufacturer's instructions.

B. Protect surfaces in contact with cementitious materials and dissimilar metals with
bituminous paint.  Allow to dry prior to installation.

C. Fasten panels to structural supports; aligned, level, and plumb.

D. Seal and place gaskets to prevent weather penetration.  Maintain neat
appearance.

3.03 TOLERANCES

A. Maximum Offset From True Alignment Between Adjacent Members Butting or In
Line:  1/16 inch (1.6 mm).

B. Maximum Variation from Plane or Location Indicated on Drawings: 1/4 inch (6
mm).

3.04 CLEANING

A. Remove site cuttings from finish surfaces.
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B. Clean and wash prefinished surfaces with mild soap and water; rinse with clean
water.

END OF SECTION
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SECTION 07620

SHEET METAL FLASHING AND TRIM

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Fabricated sheet metal items, including flashings and counterflashings.

1.02 RELATED REQUIREMENTS

A. Section 07920 - Joint Sealants:  Sealing non-lap joints between sheet metal
fabrications and adjacent construction.

B. Section 09 9000 - Painting and Coatings: Painted finish for flashing fabrications.

1.03 REFERENCE STANDARDS

A. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic
Stainless Steel Sheet, Strip, Plate, and Flat Bar; 2015.

B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

C. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement,
Asbestos-Free; 2007 (Reapproved 2012)e1.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details,
fastening methods, flashings, terminations, and installation details.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with SMACNA 1793 and CDA A4050 requirements
and standard details, except as otherwise indicated.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Stack material to prevent twisting, bending, and abrasion, and to provide
ventilation.  Slope metal sheets to ensure drainage.

B. Prevent contact with materials that could cause discoloration or staining.



GROUP 1: BRAVO 117
WINDOW SYSTEM REPLACEMENT
BUILDING 117 KALAELOA

SHEET METAL FLASHING AND TRIM
07620 - 2

PART 2  PRODUCTS

2.01 SHEET MATERIALS

A. Stainless Steel:  ASTM A666 Type 304, soft temper, 0.015 inch (0.4 mm) thick;
smooth No. 4 finish.

2.02 ACCESSORIES

A. Fasteners:  Stainless steel, with soft neoprene washers.

B. Primer:  Zinc chromate type.

C. Protective Backing Paint:  Zinc molybdate alkyd.

D. Sealant to be Concealed in Completed Work:  Non-curing butyl sealant.

E. Sealant to be Exposed in Completed Work:  ASTM C920; elastomeric sealant,
100 percent silicone with minimum movement capability of plus/minus 25 percent
and recommended by manufacturer for substrates to be sealed; clear.

F. Plastic Cement:  ASTM D4586, Type I.

2.03 FABRICATION

A. Form sections true to shape, accurate in size, square, and free from distortion or
defects.

B. Form pieces in longest possible lengths.

C. Hem exposed edges on underside 1/2 inch (13 mm); miter and seam corners.

D. Form material with flat lock seams, except where otherwise indicated.  At moving
joints, use sealed lapped, bayonet-type or interlocking hooked seams.

E. Fabricate corners from one piece with minimum 18 inch (450 mm) long legs; seam
for rigidity, seal with sealant.

F. Finish

PART 3  EXECUTION

3.01 PREPARATION

A. Back paint concealed metal surfaces with protective backing paint to a minimum
dry film thickness of 15 mil (0.4 mm).
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3.02 INSTALLATION

A. Secure flashings in place using concealed fasteners.  Use exposed fasteners only
where permitted.

B. Apply plastic cement compound between metal flashings and felt flashings.

C. Fit flashings tight in place.  Make corners square, surfaces true and straight in
planes, and lines accurate to profiles.

D. Seal metal joints watertight.

3.03 PROTECTION

A. Protect finished flashings until completion of project.

B. Touch-up damaged coatings after Substantial Completion.

END OF SECTION
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SECTION 07920

JOINT SEALANTS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Nonsag gunnable joint sealants.

B. Joint backings and accessories.

1.02 RELATED REQUIREMENTS

A. 07410 - Metal Wall Panels:  Sealant at metal wall panel joints.

B. Section 08510 - Steel Windows:  Glazing sealants and accessories.

1.03 REFERENCE STANDARDS

A. ASTM C661 - Standard Test Method for Indentation Hardness of
Elastomeric-Type Sealants by Means of a Durometer; 2006 (Reapproved 2011).

B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

C. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013.

D. ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint
Sealants; 2008 (Reapproved 2012).

E. ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with
Cold Liquid-Applied Sealants; 2002 (Reapproved 2013).

F. ASTM C1521 - Standard Practice for Evaluating Adhesion of Installed
Weatherproofing Sealant Joints; 2013.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data for Sealants:  Submit manufacturer's technical data sheets for each
product to be used, that includes the following.

1. Physical characteristics, including movement capability, VOC content,
hardness, cure time, and color availability.

2. List of backing materials approved for use with the specific product.
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3. Substrates that product is known to satisfactorily adhere to and with which it is
compatible.

4. Substrates the product should not be used on.

5. Substrates for which use of primer is required.

6. Substrates for which laboratory adhesion and/or compatibility testing is
required.

7. Installation instructions, including precautions, limitations, and recommended
backing materials and tools.

C. Product Data for Accessory Products:  Submit manufacturer's technical data sheet
for each product to be used, including physical characteristics, installation
instructions, and recommended tools.

D. Color Cards for Selection:  Where sealant color is not specified, submit
manufacturer's color cards showing standard colors available for selection.

E. Samples for Verification:  Where custom sealant color is specified, obtain
directions from HIARNG and submit at least two physical samples for verification
of color of each required sealant.

F. Preinstallation Field Adhesion Test Plan:  Submit at least two weeks prior to start
of installation.

G. Field Quality Control Plan:  Submit at least two weeks prior to start of installation.

H. Preinstallation Field Adhesion Test Reports:  Submit filled out Preinstallation Field
Adhesion Test Reports log within 10 days after completion of tests; include
bagged test samples and photographic records.

I. Field Quality Control Log:  Submit filled out log for each length or instance of
sealant installed, within 10 days after completion of inspections/tests; include
bagged test samples and photographic records, if any.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products
specified in this section with minimum three years documented experience.

B. Installer Qualifications:  Company specializing in performing the work of this
section with minimum three years documented experience and approved by
manufacturer.

C. Field Testing Agency Qualifications:  Experienced in performing the
inspections/testing specified, with qualified technicians on staff.
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D. Preinstallation Field Adhesion Test:  Provide destructive field adhesion testing of
one sample of each combination of sealant type and substrate, except interior
acrylic latex sealants.

E. Field Quality Control Plan:

1. Visual inspection of entire length of sealant joints.

2. Non-destructive field adhesion testing of sealant joints, except interior acrylic
latex sealants.

a. For each different sealant and substrate combination, allow for one test
every 12 inches (305 mm) in the first 10 linear feet (3 linear meters) of joint
and one test every 24 inches (610 mm) thereafter.

b. If any failures occur in the first 10 linear feet (3 linear meters), continue
testing at 12 inch (305 mm) intervals at no extra cost to HIARNG.

F. Field Adhesion Test Procedures:

1. Allow sealants to fully cure as recommended by manufacturer before testing.

2. Have a copy of the test method document available during tests.

3. Record the type of failure that occurred, other information required by test
method, and the information required on the Field Quality Control Log.

4. If any combination of sealant type and substrate does not show evidence of
minimum adhesion or shows cohesion failure before minimum adhesion,
report results to HIARNG.

G. Non-Destructive Field Adhesion Test:  Test for adhesion in accordance with ASTM
C1521, using Nondestructive Spot Method.

H. Field Adhesion Tests of Joints:  Test for adhesion using most appropriate method
in accordance with ASTM C1521, or other applicable method as recommended by
manufacturer.

1.06 WARRANTY

A. Special Installer's Warranty:

1. Installer's standard form in which Installer agrees to repair or replace
elastomeric joint sealants that do not comply with performance and other
requirements specified in this Section within specified warranty period.

2. Warranty Period:  Two years from date of Substantial Completion.
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B. Special Manufacturer's Warranty:

1. Manufacturer's standard form in which elastomeric sealant manufacturer
agrees to furnish elastomeric joint sealants to repair or replace those that do
not comply with performance and other requirements specified in this Section
within specified warranty period.

2. Warranty Period:  Two years from date of Substantial Completion.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Nonsag Sealants:  Permits application in joints on vertical surfaces without
sagging or slumping.

1. BASF Construction Chemicals-Building Systems: 
www.buildingsystems.basf.com.

2. Dow Corning Corporation:  www.dowcorning.com.

3. Momentive Performance Materials, Inc (formerly GE Silicones): 
www.momentive.com.

4. Pecora Corporation:  www.pecora.com.

5. Tremco Global Sealants:  www.tremcosealants.com.

6. Sika Corporation:  www.usa-sika.com.

7. Or accepted manufacturer.

2.02 JOINT SEALANT APPLICATIONS

A. Scope:

1. Exterior Joints:  Seal open joints, whether or not the joint is indicated on the
drawings, unless specifically indicated not to be sealed. Exterior joints to be
sealed include, but are not limited to, the following items.

a. Wall expansion and control joints.

b. Joints between door, window, and other frames and adjacent construction.

c. Joints between different exposed materials.

d. Openings below ledge angles in masonry.
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e. Other joints indicated .

2. Interior Joints:  Do not seal interior joints unless specifically indicated to be
sealed. Interior joints to be sealed include, but are not limited to, the following
items.

a. Joints between door, window, and other frames and adjacent construction.

b. Other joints indicated.

B. Exterior Joints:  Use nonsag non-staining silicone sealant, unless otherwise
indicated.

C. Interior Joints:  Use nonsag polyurethane sealant, unless otherwise indicated.

2.03 NONSAG JOINT SEALANTS

A. Non-Staining Silicone Sealant:  ASTM C920, Grade NS, Uses M and A; not
expected to withstand continuous water immersion or traffic.

1. Movement Capability:  Plus and minus 50 percent, minimum.

2. Non-Staining To Porous Stone:  Non-staining to light-colored natural stone
when tested in accordance with ASTM C1248.

3. Dirt Pick-Up:  Reduced dirt pick-up compared to other silicone sealants.

4. Hardness Range:  15 to 35, Shore A, when tested in accordance with ASTM
C661.

5. Color:  To be selected by HIARNG from manufacturer's standard range.

6. Cure Type:  Single-component, neutral moisture curing.

B. Polyurethane Sealant:  ASTM C920, Grade NS, Uses M and A; single component;
not expected to withstand continuous water immersion or traffic.

1. Movement Capability:  Plus and minus 25 percent, minimum.

2. Hardness Range:  20 to 35, Shore A, when tested in accordance with ASTM
C661.

3. Color:  To be selected by HIARNG from manufacturer's standard range.
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2.04 ACCESSORIES

A. Backer Rod:  Cylindrical cellular foam rod with surface that sealant will not adhere
to, compatible with specific sealant used, and recommended by backing and
sealant manufacturers for specific application.

1. Type for Joints Not Subject to Pedestrian or Vehicular Traffic:  ASTM C1330;
Type O - Open Cell Polyurethane.

2. Open Cell:  40 to 50 percent larger in diameter than joint width.

B. Backing Tape:  Self-adhesive polyethylene tape with surface that sealant will not
adhere to and recommended by tape and sealant manufacturers for specific
application.

C. Masking Tape:  Self-adhesive, nonabsorbent, non-staining, removable without
adhesive residue, and compatible with surfaces adjacent to joints and sealants.

D. Joint Cleaner:  Non-corrosive and non-staining type, type recommended by
sealant manufacturer; compatible with joint forming materials.

E. Primers:  Type recommended by sealant manufacturer to suit application;
non-staining.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that  joints  are ready to receive work.

B. Verify that backing materials are compatible with sealants.

C. Verify that backer rods are of the correct size.

D. Preinstallation Adhesion Testing:  Install a sample for each test location shown in
the test plan.

1. Test each sample as specified in PART 1 under QUALITY ASSURANCE
article.

2. Notify HIARNG of date and time that tests will be performed, at least 7 days in
advance.

3. Record each test on Preinstallation Adhesion Test Log as indicated.

4. If any sample fails, review products and installation procedures, consult
manufacturer, or take whatever other measures are necessary to ensure
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adhesion; re-test in a different location; if unable to obtain satisfactory
adhesion, report to HIARNG.

5. After completion of tests, remove remaining sample material and prepare joint
for new sealant installation.

3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean joints, and prime as necessary, in accordance with manufacturer's
instructions.

C. Perform preparation in accordance with manufacturer's instructions and ASTM
C1193.

D. Mask elements and surfaces adjacent to joints from damage and disfigurement
due to sealant work; be aware that sealant drips and smears may not be
completely removable.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for
preparation of surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio,
neck dimension, and surface bond area as recommended by manufacturer,
except where specific dimensions are indicated.

D. Install bond breaker backing tape where backer rod cannot be used.

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and
without getting sealant on adjacent surfaces.

F. Do not install sealant when ambient temperature is outside manufacturer's
recommended temperature range, or will be outside that range during the entire
curing period, unless manufacturer's approval is obtained and instructions are
followed.

G. Nonsag Sealants:  Tool surface concave, unless otherwise indicated; remove
masking tape immediately after tooling sealant surface.

3.04 FIELD QUALITY CONTROL

A. Perform field quality control inspection/testing as specified in PART 1 under
QUALITY ASSURANCE article.
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B. Non-Destructive Adhesion Testing:  If there are any failures in first 100 linear feet
(30 linear m), notify HIARNG immediately.

C. Remove and replace failed portions of sealants using same materials and
procedures as indicated for original installation.

END OF SECTION
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SECTION 08510 - STEEL WINDOWS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Factory finished steel windows with fixed and operating sash.

B. Operating hardware.

1.02 RELATED REQUIREMENTS

A. Section 07410 - Metal Wall Panels: Metal flashing and trim.

B. Section 07920 - Joint Sealants:  Sealing joints between frames and adjacent
construction.

C. Section 08800 - Glazing.

D. Section 0900 - Paints and Coatings;  Field painting,

1.03 REFERENCE STANDARDS

A. AAMA 2604 - Voluntary Specification, Performance Requirements and Test
Procedures for High Performance Organic Coatings on Aluminum Extrusions and
Panels; 2013.

B. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized)
Coatings on Iron and Steel Products; 2013.

C. ASTM B117 - Standard Practice for Operating Salt Spray (Fog) Apparatus; 2011.

D. ASTM C1172 - Standard Specification for Laminated Architectural Flat Glass;
2014.

E. ASTM D522 - Standard Test Methods for Mandrel Bend Test of Attached Organic
Coatings; 2013.

F. ASTM D523.- Standard Test Method for Specular Gloss, 2014.

G. ASTM D2244 - Standard Practice for Calculation of Color Tolerances and Color
Differences from Instrumentally Measured Color Coordinates, 2015.

H. ASTM D2247 = Standard Practice for Testing Water Resistance of Coatings in
100% Relative Humidity, 2011.

I. ASTM D2794 - Standard Test Method for Resistance of Organic Coatings to the
Effects of Rapid Deformation (Impact); 2010.
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J. ASTM D3359 - Standard Test Methods for Measuring Adhesion by Tape Test;
2009.

K. ASTM D3363 - Standard Test Method for Film Hardness by Pencil Test, 2011

L. ASTM D4214 - Standard Test Methods for Evaluating the Degree of Chalking of
Exterior Paint Films, 2015

M. ASTM E283 - Standard Test Method for Determining the Rate of Air Leakage
Through Exterior Windows, Curtain Walls, and Doors Under Specified Pressure
Differences Across the Specimen; 2004 (Reapproved 2012).

N. ASTM E330/E330M - Standard Test Method for Structural Performance of Exterior
Windows, Doors, Skylights and Curtain Walls by Uniform Static Air Pressure
Difference; 2014.

O. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in
Buildings; 2012.

P. ASTM E1886 - Standard Test Method for Performance of Exterior Windows,
Curtain Walls, Doors, and Impact Protective Systems Impacted by Missile(s) and
Exposed to Cyclic Pressure Differentials; 2013.

Q. ASTM E1996 - Standard Specification for Performance of Exterior Windows,
Curtain Walls, Doors, and Impact Protective Systems Impacted by Windborne
Debris in Hurricanes; 2014.

R. ASTM E2248 - Standard Test Method for Impact Testing of Miniaturized Charpy
V-Notch Specimens; 2013.

S. ASTM F1642 - Standard Test Method for Glazing and Glazing Systems Subject to
Airblast Loadings; 2012.

T. SSPC-SP 8 - Pickling; Society for Protective Coatings; 2007.

U. SSPS-SP16 - Brush-Off Blast Cleaning Of Non-Ferrous Metals; 2007.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data:  Provide component dimensions, fasteners, anchors, and glass.

C. Shop Drawings:  Indicate opening dimensions, framed opening tolerances,
full-sized sections, installation requirements, size and spacing of anchors, details
of construction, method of glazing, details of operating hardware, and affected
related work.
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D. Sample:  Submit one sample 24 x 24 inch (600 x 600) sample illustrating head,
jamb, sill, false operable panel, mullion, divided lite, glazing, and finish, fully
assembled.

E. Certificates:  Certify that products of this section meet or exceed specified
requirements.

F. Test Reports:  Prior to submitting shop drawings or starting fabrication, submit test
report(s) by independent testing agency showing compliance with performance
requirements.

G. Warranty:  Submit manufacturer warranty and ensure that forms have been
completed in HIARNG's name and registered with manufacturer.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing commercial
windows specified in this section, with not less than five years of documented
experience and a member of The Steel Window Institute.

B. Installer Qualifications:  Company specializing in performing the work of this
section with minimum five years of experience and approved by the manufacturer.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Protect factory finished surfaces with wrapping.  Do not use adhesive papers or
sprayed coatings that bond when exposed to sunlight or weather.

1.07 WARRANTY

A. Correct defective Work within a five year period after Date of Substantial
Completion.

PART 2  PRODUCTS

2.01 MANUFACTURERS 

A. Steel Windows:

1. Arcadia, Inc. www.arcadiainc.com.

2. A&S Window Associates, Inc:  www.aswindowassociates.com.

3. Crittall Windows Ltd:  www.crittall-windows.co.uk.

4. Hope's Windows, Inc:  www.hopeswindows.com.

5. Torrance Steel Window Co., Inc: www.torrancesteelwindow.com.
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6. Or accepted manufacturer.

B. Glazing:

1. Cardinal Glass Industries:  www.cardinalcorp.com.

2. Guardian Glass:  www.guardian.com/GuardianGlass.

3. Viracon, Architectural Glass segment of Apogee Enterprises, Inc: 
www.viracon.com.

4. Or accepted manufacturer.

2.02 STEEL WINDOWS

A. Steel Windows:  Hot rolled steel sections, factory fabricated, factory finished, with
vision glass, infill panels, related flashings, anchorage and attachment devices.

1. Hot Rolled Steel Sections:  ASTM A36/A36M

2. Sash Configuration:  Fixed non-operable and projected awning out lights.

B. Performance Requirements:  Provide glazed windows that comply with the
following:

1. Wind Loads:  Design and size components to withstand wind loads without
damage or permanent set, when tested in accordance with ASTM
E330/E330M, using pressure equal to 1.5 times specified design pressures,
with 10 second duration of maximum load.

a. Design Pressure:  In accordance with applicable codes.

b. Member Deflection:  Limit member deflection to 1/200 of the longer
dimension; with full recovery of glazing materials.

2. ATFP: Submit a design analysis with calculations showing that the design of
each different size and type of window unit and its anchorage to the structure
meets the minimum anti-terrorism standards. Windows shall meet the
minimum anti-terrorism performance as specified in the paragraphs below and
in accordance with the window schedule in the architectural and structural
drawings, per UFC 4-010-01-12. Conformance to the performance
requirements shall be validated by one of the following methods:

a. Computational Design Analysis Method: Window frames, mullions, and
sashes shall be designed to the criteria listed herein. Computational design
analysis shall include calculations verifying the structural performance of
each window proposed for use, under the given static equivalent loads.
Aluminum window framing members shall restrict deflections of the edges
of glazing they support to L/60 under two times (2X) the glazing resistance
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per the requirements of ASTM F2248 and ASTM E1300. Glazing
resistance shall be indicated on the drawings. L denotes the length of the
glazing supported edge. (L is to be based on edge length of glazing in
frame and not on the distance between anchors that fasten frame to the
structure.) The glazing frame bite for the window frames shall be in
accordance with ASTM F 2248. Window frames shall be anchored to the
supporting structure with anchors designed to resist two times (2X) the
glazing resistance in accordance with ASTM F2248 and ASTM E1300.

b. Alternate Dynamic Design Analysis Method: As an alternative to the static
equivalent load design approach described above, window framing
members, anchors, and glazing may be designed using a dynamic analysis
to prove the window system will provide performance equivalent to or
better than a very low hazard rating in accordance with ASTM F1642
associated with the applicable low level of protection for the project.

c. Standard Airblast Test Method: As an alternative to either of the
Computational Design Analysis Methods, each Minimum Antiterrorism
window type shall be tested for evaluation of hazards generated from
airblast loading in accordance with ASTM F1642 by an independent testing
agency regularly engaged in blast testing. For proposed window systems
that are of the same type as the tested system but of different size, the test
results may be accepted provided the proposed window size is within the
range from 25 percent smaller to 10 percent larger in area, than the tested
window. Proposed windows of a size outside this range shall require
testing to evaluate their hazard rating. Testing may be by shocktube or
arena test. The test shall be performed on the entire proposed window
system, which shall include, but not be limited to, the glazing, its framing
system, operating devices, and all anchorage devices. Anchorage of the
window frame or subframe shall replicate the method of installation to be
used for the project. The minimum airblast loading parameters for the test
shall be as follows: Peak positive pressure of 40 kPa and positive phase
impulse of 285 kPa-msec. The hazard rating for the proposed window
systems, as determined by the rating criteria of ASTM F 1642, shall not
exceed the "Very Low Hazard" rating (i.e. the "No Break", "No Hazard",
"Minimal Hazard" and "Very Low Hazard" ratings are acceptable. "Low
Hazard" and "High Hazard" ratings are unacceptable). Results of window
systems previously tested by test protocols other than ASTM F1642 may
be accepted provided the required loading, hazard level rating, and size
limitations stated herein are met.

d. Calculations verifying the structural performance of each window proposed
for use, under the given loads, shall be prepared and signed by a
registered Professional Engineer. The window components and anchorage
devices to the structure, as determined by the design analysis, shall be
reflected in the shop drawings.

3. Windborne Debris:  Meet criteria as indicated. Exterior windows shall be tested
and certified for impact resistance under ASTM E1886 and ASTM E1996 to
comply with minimum Missile Level C and ICC IBC Section 1609, Wind Loads.
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4. Air Infiltration:  Limit air infiltration through assembly to 0.50 cfm/ft (0.77 (l / s) /
m), measured at a reference differential pressure across assembly of [6.24]
psf ([299] Pa) as measured in accordance with ASTM E283.

5. Water Penetration:  ASTM E331, No water penetration  for 15 miniutes when
window subjected to a rate of flow of 5 gal./hr./sq. ft. with  differential pressure
across window unit of 4.50 psf.

6. System Internal Drainage:  Drain water entering joints, condensation occurring
in glazing channels, or migrating moisture occurring within system to the
exterior by a weep drainage network.

2.03 ACCESSORIES

A. Hot Rolled Steel Sections:  ASTM A36/A36M

B. Glazing Beads:  Extruded aluminum, Alloy 6063-T5 with a minimum thickness of
.062 inches.

C. Weatherstripping:  EPDM closed cell sponge, flexible silicone or polyethylene clad
urethane foam.

D. Fasteners:  Stainless steel.

E. Anchors, Clips, and Window Accessories:  Provide  stainless steel, hot-dip
zinc-coated steel ASTM A123/A123M, bronze or brass as required to complete
installation.

F. Sealant:  See Section 07920.

2.04 GLASS AND GLAZING MATERIALS

A. Laminated Glass:  ASTM C1172.

B. Outer Lite:  Class 1 obscure clear float glass.

1. Kind HS heat strengthened.

2. Thickness: 6.0 mm.

3. Self-Cleaning, Low-Maintenance Coating:  Pyrolytic coating on first surface.

C. Plastic Interlayer:

1. Polyvinyl Butyral (PVB)

2. Thickness:  0.090 inch (2.29 mm).
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3. Interlayer Color: Clear.

D. Inner Lite:  Class 1 clear float glass.

1. Kind HS heat strengthened.

2. Thickness:  6.0 mm.

E. Glazing Accessories:   Shims, blocks, spacers, clips, sealants, tape and other
accessories as recommended by manufacturer.

2.05 OPERATOR HARDWARE

A. Manually controlled operators to be provided by window manufacturer.

B. Straight rack arm and pinion thru wall operator controlled by vertical pipe extended
to mitre gear box control within reach of floor.  Provide oil enclosed type miter gear
box and vertical shaft control.  Gang windows with steel pipe, not less than 1-5/16"
O.D, horizontal line shaft attached to grey iron pinions meshed with steel rack
arms attached to ventilators.  Provide steel, roller-bearing type bracket hangers as
indicated for each horizontal shaft.

C. Shop finish hardware with manufacturer’s standard shop coating and field paint
per Section 09900.

2.06 FABRICATION

A. Fabricate all frames and sashes from solid hot-rolled steel shapes in accordance
with

B. Fabricate components with minimum clearances and shim spacing around
perimeter of assembly, yet enabling installation and dynamic movement of
perimeter seal.

C. Accurately fit and secure joints and corners.  Make joints flush and hairline.

D. Prepare components to receive anchor devices.  Fabricate anchors.

E. Galvanize window units after fabrication.

F. Arrange fasteners to conceal from view.

G. Prepare components with reinforcement for operating hardware.

H. Reinforce mullions with internal galvanized steel members to maintain rigidity.

I. Provide internal drainage weep holes and channels to migrate moisture to exterior.
 Provide internal drainage of glazing spaces to exterior through weep holes.
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J. Factory/Shop-glaze window units to the extent practical in compliance with

1. Steel window and glass product manufacturer's instructions.

2. GANA Publications:  GANA Laminated Division's "Laminated Glass Design 
Guide" and GANA's "Glazing Manual."

2.07 FINISHES

A. Finish Properties:

1. Hardness: ASTM D 3363 (pencil), H min.

2. Salt Spray: passes 3000 hours, ASTM B 117.

3. Humidity: Few #8 blisters, 3000 hours, ASTM D 2247.

4. Impact Resistance (3mm): no loss, ASTM D 2794,

5. Color Retention: 5 year less than or equal to 5 delta E, ASTM D 2244.

6. Chalk Resistance: #8 rating, ASTM D 4214.

7. Gloss Retention: greater than or equal to 30 percent, ASTM D 523.

B. Finish Process:

1. Pickle hot rolled steel complying with SSPC-SP 8.

2. Hot-dip galvanizing components, ASTM A123/A123M to create a thickness of
4 - 8 mils of cathodic protection.

3. Brush-Off Blast Cleaning:  Brush-off blast clean in accordance with
SSPS-SP16.

4. Primer:  Fully cure primer in oven, electrostatically apply epoxy epoxy powder
coat to a dry film thickness (DFT) of 2.0 - 4.0 mils within 12 hours of
galvanizing treatment.

5. Top Coat:  Fully cure primer in oven, electrostatically apply epoxy polyester
powder coat to a dry film thickness (DFT) of 8.0 - 16.0 mils immediately after
primer has cured.

C. Color:  Sherwood Tan, MP07514 to match High Bay Project.
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PART 3  EXECUTION

3.01 EXAMINATION

A. Verify wall openings and adjoining materials are ready to receive work of this
section.

3.02 INSTALLATION

A. Install window frames and glass and glazing in accordance with manufacturers
instructions.

B. Attach window frame and shims to perimeter opening to accommodate
construction tolerances and other irregularities.

C. Align window plumb and level, free of warp or twist.  Maintain dimensional
tolerances and alignment with adjacent work.

D. Install operating hardware.

E. Install glass and infill panels in accordance with Section 08800, to glazing method
required to achieve performance criteria.

3.03 TOLERANCES

A. Maximum Variation from Level or Plumb:  1/16 inches in 3 ft (1.5 mm/m)
non-cumulative or 1/8 inches per 10 ft (3 mm/3 m).

3.04 ADJUSTING

A. Adjust hardware for smooth operation and secure weathertight closure.

3.05 CLEANING

A. Remove labels and visible markings.

B. Wash surfaces by method recommended and acceptable to window
manufacturer; rinse and wipe surfaces clean.

3.06 PROTECTION

A. Do not permit continuing construction activities near unprotected finish surfaces.

END OF SECTION
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SECTION 08800 - GLAZING

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Glazing units.

B. Glazing compounds and accessories.

1.02 RELATED REQUIREMENTS

A. Section 08510 - Steel Windows:  Coordination of performance requirements for
glazing and window assembly.

1.03 REFERENCE STANDARDS

A. AAMA - Voluntary Specifications and Test Methods for Sealants; 2010.

B. ASCE 7 - Minimum Design Loads for Buildings and Other Structures; 2011.

C. ASTM C509 - Standard Specification for Elastomeric Cellular Preformed Gasket
and Sealing Material; 2011.

D. ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal
Gaskets, Setting Blocks, and Spacers; 2005 (Reapproved 2011).

E. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014.

F. ASTM C1115 - Standard Specification for Dense Elastomeric Silicone Rubber
Gaskets and Accessories; 2011.

G. ASTM C1036 - Standard Specification for Flat Glass; 2011e1.

H. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered
Flat Glass; 2012.

I. ASTM C1172 - Standard Specification for Laminated Architectural Flat Glass;
2014.

J. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013.

K. ASTM C1281 - Standard Specification for Preformed Tape Sealants for Glazing
Applications; 2014.

L. ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in
Buildings; 2012a.
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M. ASTM E1886 - Standard Test Method for Performance of Exterior Windows,
Curtain Walls, Doors, and Impact Protective Systems Impacted by Missile(s) and
Exposed to Cyclic Pressure Differentials; 2013.

N. ASTM E1996 - Standard Specification for Performance of Exterior Windows,
Curtain Walls, Doors, and Impact Protective Systems Impacted by Windborne
Debris in Hurricanes; 2014.

O. GANA (GM) - GANA Glazing Manual; Glass Association of North America; 2009.

P. GANA (SM) - GANA Sealant Manual; Glass Association of North America; 2008.

Q. GANA (LGDG) - Laminated Glazing Reference Manual; Glass Association of
North America; 2009.

R. SIGMA TM-3000 - Glazing Guidelines for Sealed Insulating Glass Units; Sealed
Insulating Glass Manufacturers Association; 2004.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data on Glazing Compounds and Accessories:  Provide chemical,
functional, and environmental characteristics, limitations, special application
requirements.  Identify available colors.

C. Samples:  Submit two samples 4 by 4 inch (100 by 100 mm) in size of glass units.

D. Preconstruction Adhesion and Compatibility Test Report:  From glazing sealant
manufacturer.

E. Test report for ASTM E1996 in accordance with test method E1886 for glazing in
Section 08513.

1.05 QUALITY ASSURANCE

A. Perform Work in accordance with GANA Glazing Manual, GANA Sealant Manual,
SIGMA TM-3000 Glazing Guidelines, and GANA Laminated Glazing Reference
Manual for glazing installation methods.  Maintain one copy on site.

B. Installer Qualifications:  Company specializing in performing the work of this
section with minimum three years documented experience.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Float Glass Manufacturers:
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1. AGC Glass Company North America, Inc:  www.us.agc.com.

2. Cardinal Glass Industries:  www.cardinalcorp.com.

3. Guardian Industries Corp:  www.sunguardglass.com.

4. Pilkington North America Inc:  www.pilkington.com/na.

5. PPG Industries, Inc:  www.ppgideascapes.com.

6. Or accepted manufacturer.

B. Laminated Glass Manufacturers:

1. Cardinal Glass Industries:  www.cardinalcorp.com.

2. Viracon, Architectural Glass segment of Apogee Enterprises, Inc: 
www.viracon.com.

3. Or accepted manufacturer.

C. Interlayer Manufacturers

1. E. I. du Pont de Nemours and Company: www.dupont.com.

2. Kuraray America Inc.: www.kuraray.us.com.

3. Saflex: www.saflex.com.

4. Or accepted manufacturer.

2.02 PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES

A. Select type and thickness of exterior glazing assemblies to withstand dead and
live loads caused by positive and negative wind pressure acting normal to plane of
glass. Coordinate glazing criteria with Section 08510.

1. Design Wind Loads:   Determine design wind loads applicable to Project from
basic wind speed indicated in miles per hour at 33 feet above grade, according
to ASCE 7, Section 6.5, "Method 2-Analytical Procedure," based on mean roof
heights above grade indicated on Drawings.

a. Basic Wind Speed:  110 mph.

b. Exposure Category:  C.

c. Minimum Design Pressure:  50 psf.
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2. Impact Resistance:  Small Missle D, ASTM E1996 tested in accordance with
ASTM E1886.  Coordinate testing for complete  assembly with Section 08510.

3. Comply with ASTM E1300 for design load resistance of glass type, thickness,
dimensions, and maximum lateral deflection of supported glass.

4. Provide glass edge support system sufficiently stiff to limit the lateral deflection
of supported glass edges to less than 1/175 of their lengths under specified
design load.

2.03 GLASS MATERIALS

A. Float Glass:  Provide float glass based glazing unless noted otherwise.

1. Annealed Type:  ASTM C1036, Type I - Transparent Flat, Class 1 - Clear,
Quality-Q3.

2. Heat-Strengthened and Fully Tempered Types:  ASTM C1048, Kind HS and
FT.

3. Tinted Type:  ASTM C1036, Class 2 - Tinted, Quality-Q3, color and
performance characteristics as indicated.

4. Thicknesses indicated are minimums, comply with requirements indicated for
wind load design regardless of thickness indicated.

B. Laminated Glass:  ASTM C1172.

1. Outer Lite:  Class 1 clear float glass.

a. Kind HS heat strengthened.

b. Thickness: 1/8 inch (3 mm) minimum.

c. Low-E Coating:

1) Basis of Design:  ClimaGuard 55/27; Guardian Industries, Corp.,
www.guardian.com.

2) Surface:  # 2.

2. Plastic Interlayer:

a. Polyvinyl Butyral (PVB)

b. Thickness:  0.09 inch (2.29 mm), minimum.

c. Interlayer Color: Clear.
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3. Inner Lite:  Class 1 clear float glass.

a. Kind HS heat strengthened.

b. Thickness: 1/8 inch (3 mm) minimum.

2.04 GLAZING GASKETS

A. Dense Compression Gaskets:  Molded or extruded gaskets of profile and
hardness required to maintain watertight seal:

1. Neoprene, ASTM C864.

2. EPDM, ASTM C864.

3. Silicone, ASTM C1115.

4. Thermoplastic polyolefin rubber, ASTM C1115.

B. Soft Compression Gaskets:  Extruded or molded, closed-cell, integral-skinned
gaskets complying with ASTM C 509, Type II, black; and of profile and hardness
required to maintain watertight seal:

1. Neoprene.

2. EPDM.

3. Silicone.

4. Thermoplastic polyolefin rubber.

2.05 GLAZING SEALANTS

A. General:

1. Compatibility:  Select glazing sealants that are compatible with other materials
they will contact, including glass products, and glazing channel substrates,
under conditions of service and application, as demonstrated by sealant
manufacturer based on testing and field experience.

2. Suitability:  Comply with sealant and glass manufacturers' requirements for
selecting glazing sealants suitable for application

3. Color:  As selected from manufacturer's full range.

B. Silicone Sealant:  Single component; neutral curing; capable of water immersion
without loss of properties; non-bleeding, non-staining; ASTM C920, Type S, Grade
NS, Class 50, Uses NT, M, A, and G.
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2.06 ACCESSORIES

A. General:  Provide products of material, size, and shape complying with referenced
glazing standard, requirements of manufacturers of glass and other glazing
materials for application indicate.

B. Setting Blocks:   Silicone, with 80 to 90 Shore A durometer hardness; ASTM C864
Option II.

C. Spacers and Edge Blocks:  Elastomeric material of hardness required by
manufacturer to maintain glass placement.

D. Glazing Sealant Backing:  ASTM C1330, Type O (open-cell material), of size,
shape and density to control glazing sealant depth for optimum performance

E. Glazing Tapes

1. Back Bedding Mastic Glazing Tape:  Preformed, butyl-based, 100 percent
solids compound with or without spacer rod as recommended in writing by
tape and glass manufacturers for application; ASTM C1281 and AAMA 800.

2. Expanded Cellular Glazing Tape:  Closed cell polyvinyl chloride (PVC) foam,
AAMA 800, coiled on release paper over adhesive on two sides, maximum
water absorption by volume of 2 percent and designed for compression of 25
percent to effect an air barrier.

F. Cleaners, Primers, and Sealers:  Types recommended by sealant or gasket
manufacturer.

G. Glazing Splines:  Resilient silicone extruded shape to suit glazing channel
retaining slot; ASTM C864 Option II; color black.

PART 3  EXECUTION

3.01 VERIFICATION OF CONDITIONS

A. Verify that openings for glazing are correctly sized and within tolerances, including
those for size, squareness, and offsets at corners.

B. Verify that surfaces of glazing channels or recesses are clean, free of obstructions
that may impede moisture movement, weeps are clear, and support framing is
ready to receive glazing system.

3.02 INSTALLATION, GENERAL

A. Install glazing in shop to the extent practical.
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B. Install glazing in compliance with written instructions of glass, gaskets, and other
glazing material manufacturers, unless more stringent requirements are indicated,
including those in glazing referenced standards.

C. Install glazing sealants in accordance with ASTM C1193, GANA Sealant Manual,
and manufacturer's instructions.

D. Do not exceed edge pressures around perimeter of glass lites as stipulated by
glass manufacturer.

E. Set glass lites of system with uniform pattern, draw, bow, and similar
characteristics.

F. Set glass lites in proper orientation so that coatings face exterior or interior as
indicated.

G. Prevent glass from contact with any contaminating substances that may be the
result of construction operations such as, and not limited to the following; weld
splatter, fire-safing, plastering, mortar droppings, etc.

3.03 INSTALLATION - DRY GLAZING METHOD (GASKET GLAZING)

A. Application - Exterior and/or Interior Glazed:  Set glazing infills from either the
exterior or the interior of the building.

B. Place setting blocks at 1/4 points with edge block no more than 6 inch (152 mm)
from corners.

C. Rest glazing on setting blocks and push against fixed stop with sufficient pressure
on gasket to attain full contact.

D. Install removable stops without displacing glazing gasket; exert pressure for full
continuous contact.

3.04 INSTALLATION - WET GLAZING METHOD (SEALANT AND SEALANT)

A. Application - Exterior Glazed:  Set glazing infills from the exterior of the building.

B. Place setting blocks at 1/4 points and install glazing pane or unit.

C. Install removable stops with glazing centered in space by inserting spacer shims
both sides at 24 inch (610 mm) intervals, 1/4 inch (6.4 mm) below sight line.

D. Fill gaps between glazing and stops with silicone type sealant to depth of bite on
glazing, but not more than 3/8 inch (9 mm) below sight line to ensure full contact
with glazing and continue the air and vapor seal.

E. Apply sealant to uniform line, flush with sight line.  Tool or wipe sealant surface
smooth.
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3.05 CLEANING

A. Remove excess glazing materials from finish surfaces immediately after
application using solvents or cleaners recommended by manufacturers.

B. Remove non-permanent labels immediately after glazing installation is complete.

C. Clean glass and adjacent surfaces after sealants are fully cured.

D. Clean glass on both exposed surfaces not more than 4 days prior to the Date of
Substantial Completion in accordance with glass manufacturer's written
recommendations.

3.06 PROTECTION

A. After installation, mark pane with an 'X' by using removable plastic tape or paste.

B. Remove and replace glass that is damaged during construction period prior to the
Date of Substantial Completion.

END OF SECTION
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SECTION 09511

SUSPENDED ACOUSTICAL CEILINGS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Suspended metal grid ceiling system.

B. Acoustical units.

1.02 REFERENCE STANDARDS

A. ASTM C635/C635M - Standard Specification for the Manufacture, Performance,
and Testing of Metal Suspension Systems for Acoustical Tile and Lay-in Panel
Ceilings; 2013a.

B. ASTM C636/C636M - Standard Practice for Installation of Metal Ceiling
Suspension Systems for Acoustical Tile and Lay-in Panels; 2013.

C. ASTM E580/E580M - Standard Practice for Installation of Ceiling Suspension
Systems for Acoustical Tile and Lay-in Panels in Areas Subject to Earthquake
Ground Motions; 2014.

D. ASTM E1264 - Standard Classification for Acoustical Ceiling Products; 2014.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Sequence work to ensure acoustical ceilings are not installed until building is
enclosed, sufficient heat is provided, dust generating activities have terminated,
and overhead work is completed, tested, and approved.

B. Do not install acoustical units until after interior wet work is dry.

1.04 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data:  Provide data on suspension system components and acoustical
units.

1.05 QUALITY ASSURANCE

A. Suspension System Manufacturer Qualifications:  Company specializing in
manufacturing the products specified in this section with minimum three years
documented experience.
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B. Acoustical Unit Manufacturer Qualifications:  Company specializing in
manufacturing the products specified in this section with minimum three years
documented experience.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Acoustic Panels:

1. Armstrong World Industries, Inc:  www.armstrong.com.

2. CertainTeed Corporation:  www.certainteed.com.

3. Hunter Douglas Contract:  www.hunterdouglascontract.com.

4. USG:  www.usg.com.

5. Or accepted manufacturer.

B. Suspension Systems:

1. Same as for acoustical units.

2. Or accepted manufacturer.

2.02 ACOUSTICAL UNITS

A. Acoustical Panels:  Plastic faced mineral fiber, ASTM E1264 Type IV, with the
following characteristics:

1. Basis of Design:

a. Ultima 1900; Armstrong World Industries, Inc.

b. Ultima 1903; Armstrong World Industries, Inc.

2. Sizes:

a. 24 by 24 inches (600 by 600 mm).

b. 24 by 48 inches (600 by 1200 mm).

3. Thickness:  3/4 inches (19 mm).

4. Composition:  Wet felted.
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5. Light Reflectance:  90, ASTM E1264.

6. NRC:  0.80, ASTM E1264.

7. Ceiling Attenuation Class (CAC): 35, ASTM E1264.

8. Backside Coating: Formaldehyde capturing coating.

9. Edge:  Square.

10. Surface Color:  White.

11. Suspension System:  Exposed grid.

2.03 SUSPENSION SYSTEM(S)

A. Suspension Systems - General:  Complying with ASTM C635/C635M; die cut and
interlocking components, with clips, splices, and perimeter moldings as required.

B. Exposed Steel Suspension System:  Formed galvanized steel, commercial quality
cold rolled; intermediate-duty.

1. Basis of Design:  Prelude XL,  Armstrong World Industries, Inc.

2. Profile:  Tee; 15/16 inch (24 mm) wide face.

3. Construction:  Double web.

4. Finish:  White painted.

2.04 ACCESSORIES

A. Support Channels and Hangers:  Galvanized steel; size and type to suit
application, seismic requirements, and ceiling system flatness requirement
specified.

B. Perimeter Moldings:  Same material and finish as grid.

1. At Exposed Grid:  Provide L-shaped molding for mounting at same elevation
as face of grid.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify existing conditions before starting work.

B. Verify that layout of hangers will not interfere with other work.
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3.02 INSTALLATION - SUSPENSION SYSTEM

A. Install suspension system in accordance with ASTM C636/C636M, ASTM
E580/E580M, and manufacturer's instructions and as supplemented in this
section.

B. Rigidly secure system, including integral mechanical and electrical components,
for maximum deflection of 1:360.

C. Locate system on room axis according to reflected plan.

D. Install after major above-ceiling work is complete.  Coordinate the location of
hangers with other work.

E. Hang suspension system independent of walls, columns, ducts, pipes and conduit.
 Where carrying members are spliced, avoid visible displacement of face plane of
adjacent members.  Use of existing

F. Where ducts or other equipment prevent the regular spacing of hangers, reinforce
the nearest affected hangers and related carrying channels to span the extra
distance.

G. Do not support components on main runners or cross runners if weight causes
total dead load to exceed deflection capability.

H. Support fixture loads using supplementary hangers located within 6 inches (150
mm) of each corner, or support components independently.

I. Do not eccentrically load system or induce rotation of runners.

J. Perimeter Molding:  Install at intersection of ceiling and vertical surfaces and at
junctions with other interruptions.

1. Use longest practical lengths.

2. Overlap and rivet corners.

3.03 INSTALLATION - ACOUSTICAL UNITS

A. Install acoustical units in accordance with manufacturer's instructions.

B. Fit acoustical units in place, free from damaged edges or other defects detrimental
to appearance and function.

C. Fit border trim neatly against abutting surfaces.

D. Install units after above-ceiling work is complete.



GROUP 1: BRAVO 117
WINDOW SYSTEM REPLACEMENT
BUILDING 117 KALAELOA

SUSPENDED ACOUSTICAL CEILINGS
09511 - 5

E. Install acoustical units level, in uniform plane, and free from twist, warp, and dents.

F. Cutting Acoustical Units:

1. Make field cut edges of same profile as factory edges.

3.04 TOLERANCES

A. Maximum Variation from Flat and Level Surface:  1/8 inch in 10 feet (3 mm in 3
m).

B. Maximum Variation from Plumb of Grid Members Caused by Eccentric Loads:  2
degrees.

END OF SECTION
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SECTION 09900

PAINTS AND COATINGS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Surface preparation.

B. Field application of paints.

C. Scope:  Finish interior and exterior surfaces identified to be painted.

1. Paint new exposed interior framing, to match existing.

2. Paint existing window operator.

3. Paint new and existing window trim plates to match existing building color.

4. Paint all new exposed flashing to match existing building color.

5. Existing surfaces damaged from new work, and exposed from demolition work
and exposed patched surfaces.

6. New patched surfaces and surfaces indicated to be painted in Specifications
and Drawings.

7. Uncovered rusting steel surfaces uncovered by demolition work and steel
surfaces to be covered by new work.

D. Do Not Paint or Finish the Following Items:

1. Items fully factory-finished unless specifically so indicated; materials and
products having factory-applied primers are not considered factory finished.

2. Items indicated to receive other finishes.

3. Items indicated to remain unfinished.

4. Fire rating labels, equipment serial number and capacity labels, and operating
parts of equipment.

5. Floors, unless specifically so indicated.

6. Glass.

7. Concealed pipes, ducts, and conduits.
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1.02 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards
for Architectural Coatings; U.S. Environmental Protection Agency; current edition.

1.03 SUBMITTALS

A. See Section 01300 - Submittals, for submittal procedures.

B. Product Data:

1. Materials List: Provide an inclusive list of required patching and coating
materials.  Indicate each material and cross-reference specific coating, finish
system, and application.  Identify each material by manufacturer’s catalog
number and general classification.

2. Manufacturer’s Information: Provide data on all listed materials, including
Manufacturer’s Material Safety Data Sheets.

C. Certifications: Provide a letter certifying paints and coatings are free of asbestos,
lead, zinc-chromate, strontium chromate, cadmium, mercury, crystalline silica and
other EPA regulated and hazardous materials.  Provide a letter certifying the
amounts of mildewcide added by both the paint manufacturer and paint supplier.

D. Schedule of Finishes: Provide finish schedule including paint spread rates
required to achieve final dry film thickness indicated in the schedule.

E. Samples:  Submit three paper "draw down" samples, 8-1/2 by 11 inches (216 by
279 mm) in size, illustrating range of colors available for each finishing product
specified.

1. Where sheen is not specified, discuss sheen options with HIARNG before
preparing samples, to eliminate sheens definitely not required.

1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the products
specified, with minimum three years documented experience.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify
acceptability.

B. Container Label:  Include manufacturer's name, type of paint, brand name, lot
number, brand code, coverage, surface preparation, drying time, cleanup
requirements, color designation, and instructions for mixing and reducing.
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C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F (7
degrees C) and a maximum of 90 degrees F (32 degrees C), in ventilated area,
and as required by manufacturer's instructions.

1.06 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the
temperature ranges required by the paint product manufacturer.

B. Follow manufacturer's recommended procedures for producing best results,
including testing of substrates, moisture in substrates, and humidity and
temperature limitations.

C. Provide lighting level of 80 ft candles (860 lx) measured mid-height at substrate
surface.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the
same manufacturer; no exceptions.

B. Provide all paint and coating products from the same manufacturer to the greatest
extent possible.

C. Paints:

1. Behr Process Corporation:  www.behr.com.

2. Glidden Professional,  a product of PPG Architectural Coatings: 
www.gliddenprofessional.com.

3. Benjamin Moore & Co:  www.benjaminmoore.com.

4. PPG Architectural Finishes, Inc:  www.ppgaf.com.

5. Pratt & Lambert Paints:  www.prattandlambert.com.

6. Sherwin-Williams Company:  www.sherwin-williams.com.

7. Or accepted manufacturer.

D. Primer Sealers:  Same manufacturer as top coats.
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2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed
coating.

1. Where MPI paint numbers are specified, provide products listed in Master
Painters Institute Approved Product List, current edition available at
www.paintinfo.com, for specified MPI categories, except as otherwise
indicated.

2. Provide paints and coatings of a soft paste consistency, capable of being
readily and uniformly dispersed to a homogeneous coating, with good flow and
brushing properties, and capable of drying or curing free of streaks or sags.

3. Supply each coating material in quantity required to complete entire project's
work from a single production run.

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such
procedure is specifically described in manufacturer's product instructions.

5. Mildewcide:  Except for metal primers, provide primer and finish coats with
suitable chemical mildewcide to the maximum amount of mildewcide per gallon
of paint permitted by the mildewcide manufacturer without adversely affecting
the quality of the paint, but not less than one ounce per gallon.

B. Primers:  As recommended by manufacturer of top coats; where the manufacturer
offers options on primers for a particular substrate, use primer categorized as
"best" by the manufacturer.

C. Volatile Organic Compound (VOC) Content:  

1. Provide coatings that comply with the most stringent requirements specified in
the following:

a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission
Standards for Architectural Coatings.

b. Ozone Transport Commission (OTC) Model Rule, Architectural, Industrial,
and Maintenance Coatings; www.otcair.org; specifically:

1) Opaque, Flat:  50 g/L, maximum.

2) Opaque, Nonflat:  150 g/L, maximum.

3) Opaque, High Gloss:  250 g/L, maximum.

4) Varnishes:  350 g/L, maximum.
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2. Determination of VOC Content:  Testing and calculation in accordance with 40
CFR 59, Subpart D (EPA Method 24), exclusive of colorants added to a tint
base and water added at project site; or other method acceptable to authorities
having jurisdiction.

D. Colors:  To match exisiting

1. Extend colors to surface edges; colors may change at any edge as directed by
HIARNG.

2.03 PAINT SYSTEMS - EXTERIOR

A. Paint E-OP - All Exterior Surfaces Indicated to be Painted, Unless Otherwise
Indicated:  Including concrete, concrete masonry, cement board, and metal.

1. Preparation as specified by manufacturer.

2. Two top coats and one coat primer recommended by manufacturer for
substrate and top coats.

3. Primer:  As recommended by top coat manufacturer for substrate.

4. Top Coats:   MPI 114 Interior/Exterior Gloss Paint, Gloss ; water based, acrylic
co-polymer emulsion type, pigmented, gloss coating for primed wood, plaster,
masonry, concrete, trim and wall surfaces.

2.04 PAINT SYSTEMS - INTERIOR

A. Paint I-OP -  All Interior Surfaces Indicated to be Painted, Unless Otherwise
Indicated:  Including gypsum board, concrete, concrete masonry, brick, wood,
uncoated steel, shop primed steel, galvanized steel, and aluminum.

1. Primer:  As recommended by top coat manufacturer for substrate.

2. Two top coats and one coat primer.

3. Top Coats:  MPI 151, 153, 154  Light Industrial Coating, Interior, Water based,
pigmented, emulsion coating for interior primed wood and metal surfaces
providing resistance to moderate abrasion and mild chemical exposure and
corrosive conditions.

PART 3  EXECUTION

3.01 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to coating application.



GROUP 1: BRAVO 117
WINDOW SYSTEM REPLACEMENT
BUILDING 117 KALAELOA

PAINTS AND COATINGS
09900 - 6

B. Prepare surfaces using the methods recommended by the manufacturer for
achieving the best result for the substrate under the project conditions.

C. Remove or mask surface appurtenances, including electrical plates, hardware,
light fixture trim, escutcheons, and fittings, prior to preparing surfaces or finishing.

D. Seal surfaces that might cause bleed through or staining of topcoat.

E. Remove mildew from impervious surfaces by scrubbing with solution of
tetra-sodium phosphate and bleach.  Rinse with clean water and allow surface to
dry.

F. Concrete and Unit Masonry Surfaces to be Painted:  Remove dirt, loose mortar,
scale, salt or alkali powder, and other foreign matter.  Remove oil and grease with
a solution of tri-sodium phosphate; rinse well and allow to dry.  Remove stains
caused by weathering of corroding metals with a solution of sodium metasilicate
after thoroughly wetting with water.  Allow to dry.

G. Gypsum Board Surfaces to be Painted:  Fill minor defects with filler compound. 
Spot prime defects after repair.

H. Aluminum Surfaces to be Painted:  Remove surface contamination by steam or
high pressure water.  Remove oxidation with acid etch and solvent washing. 
Apply etching primer immediately following cleaning.

I. Galvanized Surfaces to be Painted:  Remove surface contamination and oils and
wash with solvent.  Apply coat of etching primer.

J. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease,
mill scale, weld splatter, dirt, and rust.  Where heavy coatings of scale are evident,
remove by hand or power tool wire brushing or sandblasting; clean by washing
with solvent.  Apply a treatment of phosphoric acid solution, ensuring weld joints,
bolts, and nuts are similarly cleaned.  Prime paint entire surface; spot prime after
repairs.

K. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove
loose primer and rust.  Feather edges to make touch-up patches inconspicuous. 
Clean surfaces with solvent.  Prime bare steel surfaces.  Re-prime entire
shop-primed item.

L. Interior Wood Surfaces to Receive Opaque Finish:  Wipe off dust and grit prior to
priming.  Seal knots, pitch streaks, and sappy sections with sealer.  Fill nail holes
and cracks after primer has dried; sand between coats.  Back prime concealed
surfaces before installation.

3.02 APPLICATION

A. Apply products in accordance with manufacturer's instructions.
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B. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry
before next coat is applied.

C. Apply each coat to uniform appearance.

D. Sand wood and metal surfaces lightly between coats to achieve required finish.

E. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and
particles just prior to applying next coat.

F. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and
fittings removed prior to finishing.

3.03 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal
containers, and remove daily from site.

3.04 PROTECTION

A. Protect finished coatings until completion of project.

B. Touch-up damaged coatings after Substantial Completion.

END OF SECTION
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DIVISION 13 – SPECIAL CONSTRUCTION 
 
SECTION 13283 - DISTURBANCE OF LEAD-BASED AND LEAD-

CONTAINING MATERIAL 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 

 
A. Disturbance of lead-based and/or lead-containing materials during renovation 

activities. 
 
B. All paint shall be considered to contain lead until proven otherwise. 
 

1.02 DESCRIPTION OF WORK 
 

A. Whenever lead-based and/or lead-containing paint is being disturbed, this 
Section shall take precedence over others. 

 
B. The preparation and treatment of existing lead-based and/or lead-containing 

material on various surfaces. Lead-based and/or lead-containing paint removal 
work shall be selective and only where existing paint is peeling, blistering, flaking, 
delaminating, in poor condition, not adhering to the existing substrate and/or 
going to be disturbed. In addition, Contractor shall coordinate work in this Section 
with contract drawings and documents to determine where painted surfaces, 
regardless of condition, are going to be disturbed and are required to be 
completely removed (deleaded) to structural substrate to complete work required. 
This section is being implemented so that the planned work can be accomplished 
in a safe manner. 

 
C. All preparation of lead-based and/or lead-containing paint shall be identified in 

advance so that the preparation/treatment of surfaces will be one continuous 
operation. 

 
D. Demolition of lead-based and/or lead-containing painted surfaces. Lead-based 

and/or lead-containing painted surfaces shall be identified in advance so that the 
demolition of lead-based and/or lead-containing materials will be one continuous 
operation. 

 
1.03 WORK SPECIFIED IN THIS SECTION 

 
A. Furnish all labor, materials and equipment necessary to carry out the safe 

preparation and treatment of lead-containing paint in compliance with all 
applicable laws and regulations from all surfaces, including all incidental and 
pertinent operations to safely complete this project. All paint shall be considered 
lead-containing until tested negative. 

 
1.04 COORDINATION WITH OTHER SECTIONS 

 
A. It will be the Contractor's responsibility to repair and/or replace, to the Owner's 

satisfaction, all items identified as damaged and/or missing in connection with 
                    1: BRAVO 117
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this work that cannot be proven to have been in this condition prior to the 
commencement of this project. It is the Contractor's responsibility to bring to the 
attention of the Engineer, any discrepancies in the plans and specifications prior 
to starting any work. 

 
1.05 CONTRACTOR USE OF PREMISES 

 
A. General: The Contractor shall cooperate fully with the Owner, during the project 

execution to minimize conflicts. 
 
B. Pollution Control: The Contractor shall not contaminate the air, water, soil or 

other items with hazardous materials such as cleaning solutions, lead-containing 
paint debris and waste, etc. The Contractor shall immediately clean the 
contaminated area and dispose of the waste at his own expense if determined by 
the Engineer to be contaminated. The Engineer shall have the authority to 
immediately stop the work and order the Contractor to clean the contaminated 
site. 

 
C. Use of the Site: 

 
1. Confine operations at the site to the areas permitted under the Contract. 

Portions of the site beyond areas on which work is indicated are not to be 
disturbed. Conform to site rules and regulations affecting the work while at 
the project site. 

 
2. Do not unreasonably encumber the site with materials or equipment. Confine 

stock-piling of materials and location of storage to the areas authorized by the 
Engineer. 
 

1.06 COMMENCEMENT OF WORK 
 

A. The Contractor shall not commence work unless the following requirements have 
been met. These requirements must be met each time work that calls for the 
disturbance of lead-containing paint is to begin in a new work area. 

 
B. Submittals: All pre-treatment submittals, notifications, posting and permits have 

been provided and are satisfactory to the Engineer. 
 
C. Equipment: All equipment for preparation, clean-up and disposal are on hand. 

 
1.07 SUBMITTALS 

 
A. Submit in accordance with SECTION 01330 – SUBMITTAL PROCEDURES.  
 
B. Submittals shall be submitted in the order listed herein. Failure to do so will result 

in automatic rejection of submittals.  
 
C. All submittals shall be made to the Engineer no later than ten (10) consecutive 

calendar days from award date unless specified otherwise. 
 
D. Detailed Lead-Based and/or Lead-Containing Paint Disturbance Schedule: The 

Contractor shall submit a project schedule indicating the actual start and 
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completion dates for each phase of the work. The Contractor shall also provide 
detailed information concerning: 

 
1. Name of Contractor’s onsite Competent Person responsible for compliance 

with all Federal, State and Local regulations and plans and specifications. 
 
2. Preparation of the work area. 
 
3. Any personal protective equipment including respiratory protection and 

protective clothing approved by the Engineer. 
 
4. Employees who will participate in the project, including delineation of 

experience, training, and assigned responsibilities during the project. 
 
5. Decontamination procedures for the personnel, work area and equipment. 
 
6. Work methods and procedures to be used during the removal of loose, 

peeling, flaking and/or blistering paint and during demolition of surfaces 
containing lead paint including methods to suppress dust emissions during 
the disturbance of lead-based and/or lead-containing paint. 

 
7. Required air monitoring procedures and sampling protocols when the 

likelihood of airborne exposure of lead-containing dust and fumes are 
probable. 

 
8. Procedures for handling and transporting waste materials. 
 
9. Procedures for final decontamination and clean-up. 
 
10. A sequence of work and performance schedule in coordination with other 

trades. 
 
11. Emergency procedures. 

 
E. Samples: The Contractor shall submit samples for approval prior to ordering 

materials. 
 

1. Six (6) copies and samples for each manufacturer supplied items shall 
include manufacturer's name, trade name, catalog number, size, specification 
reference, applicable federal and military specification references, and all 
other information necessary to establish contract compliance. 

 
2. Liquid sanders, encapsulants and any other materials brought on-site that are 

considered as hazardous materials under 29 CFR 1910.1200, shall include 
Materials Safety Data Sheets. 

 
F. The Engineer with the Contractor may inspect the work area wherein all 

associated activities will occur and submit a statement signed by both, agreeing 
on building and fixture condition prior to the commencement of work. 

 
G. Documentation for Instructions: 
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1. Submit documentation satisfactory to the Engineer that the Contractor's 
employees, including foreman, supervisors and any other company personnel 
or agents who may be exposed to airborne lead dust or who may be 
responsible for any aspects of lead-containing paint removal activities, have 
received training in accordance with the Hawaii Department of Occupational 
Safety and Health's (HIOSH) lead standard (12-148) for all workers disturbing 
lead-containing paint. 

 
2. Submit to the Engineer, a written respiratory protection program meeting the 

requirements of 29 CFR 1910.134 (b) (d) (e) and (f), documentation that all 
employees using respirators have received the training  
specified in this Section and documentation of respirator fit-testing for all 
Contractor employees and agents who must wear negative pressure 
respirators. 

 
H. Documentation From Physician: The Contractor shall submit documentation from 

a physician that all employees or agents who may be exposed to airborne lead-
containing dust or fumes have been medically monitored to determine whether  
they are physically capable of working while wearing the respirator required  
without suffering adverse health effects. In addition, the Contractor shall 
document that his personnel have received medical monitoring as required in the 
HIOSH lead standard (12-148). 
 
1. Before exposure to lead dust or fumes, the Contractor will provide workers 

with a comprehensive medical examination as required by Part 8, Section 12-
148, June 1993 of the HIOSH standards; Federal Register/Volume 55, No. 
189; and 29 CFR 1926.62 or whichever is stricter for the operation being 
performed. This examination will not be required if adequate records show 
the employees have been examined as required by the aforementioned 
regulations within the last year. 

 
2. The Contractor shall provide information to the examining physician about 

unusual conditions in the work place environment that may impact on the 
employee's ability to perform work activities; a copy of 29 CFR 1910. 1025; 
HIOSH Section 12-148; Federal Register/Volume 55, No. 189; a description 
of the affected employee's duties as they relate to the employee' s exposure; 
the employee's representative exposure level or anticipated exposure level; 
and description of any personal protective and respiratory equipment used or 
to be used; and information from previous medical examinations of the 
affected employee that is not otherwise available to the examining physician. 

  
1.08 GENERAL REQUIREMENTS 

 
A. The work specified herein shall include the preparation of work area, preparation 

and/or other special treatment procedures, demolition, and transportation and 
disposal procedures as required of lead-containing materials by persons trained, 
knowledgeable and qualified in the techniques of handling and disposing of lead-
containing and lead-contaminated materials, and the subsequent cleaning of 
contaminated areas. This work shall be performed in compliance with all 
applicable federal, state and local regulations. 
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B. The Contractor shall submit documentation within 10 consecutive calendar days 
of award, that employees have had instructions on the dangers of lead exposure 
on respirator use and decontamination. 

 
C. The Contractor shall give, at a minimum, seven (7) working days notification to 

the Owner’s Inspector / Air Monitoring Consultant prior to the start of any lead 
paint related work. 

 
D. The Contractor shall not begin with any work without the Owner’s Inspector / Air 

Monitoring Consultant present onsite. 
 
E. Applicable Standards and Guidelines: All work under this contract, and any other 

trade work conducted with the project, shall be performed in strict accordance 
with all applicable federal, state and local regulations, standards and codes 
governing lead-containing paint preparation, removal, disposal, treatment, 
transportation and disposal of lead materials. 

 
1. The most recent edition of any relevant regulation, standard, document code 

shall be in effect. 
 
2. The Contractor shall have copies of all standards, regulations, codes and 

other applicable documents available at the work site in an area assigned to 
the Contractor throughout the execution of this project. 

 
F. Specific Statutory and Regulatory Requirements: 

 
1. Department of Health, State of Hawaii, Hawaii Administrative Rules, Chapter 

11-41, Lead-Based Paint Activities. 
 

2. Title 40 Code of Federal Regulations Part 745, Lead; Renovation, Repair, 
and Repainting Program. 

 
3. Environmental Protection Agency: 2008 Lead Renovation, Repair and 

Painting Rule. 
 

4. The Department of Labor and Industrial Relations: State of Hawaii; 
Occupational Safety and Health Standards; Part 8, Section 12-148, June 
1993 (HIOSH) Lead Exposure in Construction. 

 
5. Office of Public and Indian Housing, Department of Housing and Urban 

Development: Lead Paint Guidelines, dated June 1995. 
 

6. Title 29 Code of Federal Regulations Part 1926.62, Safety and Health 
Standards (Lead Exposure in Construction, May 1993). 

 
7. Title 29 Code of Federal Regulations Part 1910.134, Respiratory Protection. 

 
8. Title 40 Code of Federal Regulations Part 261, Identification and Listing of 

Hazardous Waste. 
 

9. Title 40 Code of Federal Regulations Part 262, Standards Applicable to 
Generators of Hazardous Waste. 
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10. Title 40 Code of Federal Regulations Part 263, Regulations Hazardous 

Waste Transporters. 
 

11. Federal Register/Vol. 54, No. 131; Tuesday, July 11, 1989. Department of 
Labor, Occupational Safety and Health Administration; 29 CFR Parts 1910, 
1915, 1917 and 1918; Occupational Exposure to Lead; Statement of 
Reasons; Final Rule. 

 
G. Alternative Procedures: 

 
1. Requests for Alternative Procedures: Procedures described in this 

specification are to be used at all times. However, if specified procedures 
cannot be used, a request must be made in writing to the Engineer providing 
details of the problem encountered and recommended alternatives. 

 
2. Requirements for Alternative Procedures: Alternative procedures shall 

provide equivalent or greater protection than the procedures that they 
replace. 

 
3. Approval of Alternative Procedures: Any alternative procedure must be 

approved in writing by the Engineer before implementation. 
 
1.09 DEFINITIONS 

 
A. Abatement: Procedure to control lead dust release from lead-containing paint. 
 
B. Removal: All herein specified procedures necessary to remove lead-containing 

and/or lead-based paint that is peeling, blistering, flaking, delaminating, in poor 
condition, not adhering to the existing substrate and/or going to be disturbed OR 
deleaded in an acceptable manner. 

 
C. Action Level (AL): Employee exposure averaged over an 8-hour period, without 

regard to the use of respirators, to a particular airborne concentration. OSHA 
requirements become effective at this level. Lead: 30 micrograms/cubic meter. 

 
D. Air Monitoring: The process of measuring the content of a specific, known, 

volume of air in a stated period of time. For this project, NIOSH 7082 method for 
lead monitoring. 

 
E. Authorized Visitor: The Engineer, their representatives, air monitoring personnel, 

or representative of any regulatory or other agency having jurisdiction over the 
project. 

 
F. Contaminated Area: An area where unwanted toxic or harmful substances have 

been introduced. 
 
G. Fixed Object: A unit of equipment or furniture in the area which cannot be 

removed from the work area without dismantling. 
 
H. HEPA Filter: A High Efficiency Particulate Absolute filter capable of trapping and 

retaining 99.97% of particulate greater than 0.3 micron in length. 
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I. HEPA Vacuum Equipment: Vacuuming equipment that utilizes a High Efficiency 

Particulate Absolute (HEPA) filter. 
 
J. Holding Area: A secure area used for the storage of properly contained lead-

containing material before removal from the project site to an approved disposal 
site. 

 
K. Lead: Metallic lead, all inorganic lead compounds, and inorganic lead soaps. 

Excluded are all other organic lead compounds. 
 
L. Lead-based Paint: Paint or other surface coatings that contain lead equal to or in 

excess of one (1) milligram per square centimeter or 0.5 percent by weight. 
 
M. Lead Paint: Lead-containing paint, lead-based paint and/or paint containing any 

amount of lead present. 
 
N. Lead-containing Paint: Lead-containing paint, lead-based paint and/or paint 

containing any amount of lead. 
 
O. Lead Control Area: An Area where lead-containing paint removal, treatment and 

preparation operations are performed which is isolated by physical boundaries to 
prevent unauthorized entry of personnel and to prevent the spread of lead dust, 
paint chips or debris. 

 
P. Permissible Exposure Limit (PEL): The employer shall ensure that no employee 

is exposed to concentrations greater than the PEL as determined from an 8-hour 
time weighted average. Lead: 50 micrograms/cubic meter. 

 
Q. Personal Monitoring: Sampling of lead paint dust concentrations within the 

breathing zone of an employee to determine the 8-hour time weighted average. 
The samples shall be representative of the employee's work tasks. The breathing 
zone shall be considered an area within 12 inches of the nose or mouth of an 
employee. 

 
R. Plasticizing: Procedures necessary to use polyethylene sheeting, adhesives and 

(or) taping. 
 
1.10 ABBREVIATIONS 

 
A. ANSI - American National Standards Institute, Inc. 
 
B. CFR - Code of Federal Regulations 
 
C. EPA - U.S. Environmental Protection Agency 
 
D. HIOSH - Department of Occupational Safety and Health, Department of Labor 

and Industrial Relations, State of Hawaii 
 
E. NIOSH - National Institute for Occupational Safety and Health 
 
F. OSHA - Occupational Safety and health Administration 
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G. NESHAPS - National Emissions Standards for Hazardous Air Pollutants 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Plastic Sheeting: Minimum thickness is 6-mil polyethylene film. 
 
B. Tapes: Tape shall be capable of sealing joints of adjacent sheets of polyethylene 

and for attaching polyethylene sheets to finished or unfinished surfaces of 
dissimilar materials and capable of adhering under both dry and wet conditions, 
including the use of amended water. Silver cloth duct tape, minimum 2 inches 
wide; red or NATO orange tape, minimum 2 inches wide for exit arrows; and 
double faced foam tapes, by Nashua 3-M, Arno, or approved equal. 

 
C. Adhesives: Adhesives shall be capable of sealing joints of adjacent sheets of 

polyethylene and for attachment of dissimilar materials and capable of adhering 
under both dry and wet conditions, including use of amended water. 3-M #76, 
#77, or approved equal. 

 
D. Warning Labels and Signs: As required by HIOSH regulation 12-148 and CFR. 

55 No. 189 and as approved by the Engineer. 
 
E. Protective Clothing: The Contractor shall have all the required sets of coveralls 

required for this project prior to the start of work. There will be no time extension 
for the unavailability of coveralls or related equipment. 

 
F. Liquid Sanders: Product shall be specifically designed for the preparation of paint 

where dry sanding is not allowed or not appropriate. Liquid sanders are not to be 
used to remove paint. 

 
G. Other Materials: Provide all other materials which may be required to prepare 

properly and complete this project. 
 
2.02  TOOLS AND EQUIPMENT 
 

A. General: Provide and fabricate suitable tools for the lead treatment/preparation 
procedures. 

 
B. Other tools and equipment as necessary to accomplish the specified work. 

 
2.03 PERSONNEL PROTECTION REQUIREMENTS 
 

A. The Contractor acknowledges that he alone is responsible for the instruction and 
for enforcing personnel protection requirements, and that these specifications 
provide only a minimum acceptable standard. If other potentially hazardous  
materials are used, the Contractor shall comply with all applicable regulations 
that exist for that particular hazardous material and to ensure worker safety and 
health. 
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B. Respiratory Protection: The Contractor shall provide all respiratory protection to 
workers in accordance with the submitted written respiratory protection program, 
which includes all items in 29CFR1910.134(b)(l-II). 

 
C. Protective Clothing: 
 

1. Clothing: The Contractor shall provide clothing including head, hands, foot 
and full body protection consisting of material impenetrable by bulk material 
in sufficient quantities and adequate sized for all workers and Authorized 
Visitors. Disposable or reusable clothing are acceptable, however, disposable 
clothing shall be disposed of in accordance with all federal, state and local 
regulations. 

 
2. Miscellaneous safety equipment: The Contractor shall provide hard hats 

(meeting the requirements of ANSI Standard Z89.1-1981), protective 
eyewear (meeting the requirements of ANSI Standard Z87.1-1979), and 
disposable gloves to all workers. Safety shoes (meeting the requirements of 
ANSI Standard Z41.1-1987) may be required for some activities. 

 
3. Footwear: The Contractor shall require appropriate footwear for all workers. 

 
PART 3 - EXECUTION 
 
3.01 POTENTIAL LEAD HAZARD 
 

A. The disturbance or dislocation of lead-based and/or lead-containing materials 
may cause lead-containing dust to be released into the atmosphere, thereby 
creating a potential health hazard to workmen, building occupants, and 
neighboring residences. Apprise all workers supervisory personnel, 
subcontractors and consultants who will be at the job site of the seriousness of 
the hazard and of proper work procedures which must be followed. 

 
B. Where in the performance of the work, workers, supervisory personnel, 

subcontractors or consultants may encounter, disturb, or otherwise function in 
the immediate vicinity of any identified lead-containing materials, take 
appropriate continuous measures as necessary to protect all building occupants 
from the potential hazard of exposure to respirable airborne lead dust and 
ingestible lead-based and/or lead-containing materials. Such measures shall 
include at the minimum, the procedures and methods described herein, and 
compliance with regulations of applicable federal, state and local agencies. 

 
3.02 LEAD-BASED AND LEAD-CONTAINING MATERIALS 
 

A. Lead-based and/or lead-containing painted components known to be present due 
the age of the facility and testing conducted. 
 
1. This Section applies to lead-based and/or lead-containing painted 

components that will be disturbed during surface preparation and treatment, 
demolition, and other activities and as described herein. It does not apply to 
painted components that do not contain lead that will not be disturbed in any 
manner during the work to be performed under this contract. The Engineer 
shall have the authority to require special engineering controls described 
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under this Section of any lead-based and/or lead-containing painted 
components that are disturbed. 

 
3.03 WORK AREA PREPARATION 
 

A. Posting of Caution Signs: The Contractor shall post caution signs in accordance 
with HUD lead paint guidelines at any location and approaches to a location 
where airborne concentrations of lead may exceed ambient background levels. 
The Contractor shall post signs at a distance sufficiently far enough away from 
the work area to permit an employee to read the sign and take the necessary 
protective measures to avoid exposure. Additional signs may need to be posted 
following construction of work place barriers. 

 
B. Isolation Barriers: Isolation barriers shall be installed in accordance with the 

contractor's approved work plan wherever it is necessary to protect the public, 
employees of the facility and non-working personnel from leaded dust. The 
isolation barriers shall provide sufficient protection from contaminating the 
exterior of the work area. 

 
C. Inspect the Building Openings: At the beginning of each work day, the Contractor 

shall inspect and ensure that all doors, windows and other openings of affected 
building(s) and all surrounding buildings are closed or sealed. 

 
3.04 LEAD-BASED AND LEAD-CONTAINING PAINT TREATMENT/PREPARATION 

PROCEDURES 
 

A. General: 
 
1. Provide temporary utilities, security, safety, worker protection, clean-up and 

disposal of waste materials as described in this section and elsewhere in 
these specifications. 

 
2. Isolating the work area: The Contractor shall isolate work area, with 

barricades and signs to prevent un-authorized persons from entering into the 
work area. 

 
The Contractor shall post signs at a distance sufficiently far enough away 
from the work area to permit an employee to read the sign and take the 
necessary protective measures to avoid exposure. Additional signs may need 
to be posted following construction of work place barriers. 

 
3. The Contractor shall at all times suppress dust emissions while disturbing any 

material containing lead paint. No visible emissions will be permitted. 
 
4. Re-establishment of the work area shall only occur when clean-up 

procedures have been completed, all repairs necessitated by paint treatment 
activities have been performed, no visible lead paint debris is present and 
lead dust wipe samples conducted by the Engineer and/or it’s representative 
are below 40 micrograms per square foot (ug/ft2) from floor surfaces, are 
below 250 ug/ft2 from interior window sills, are below 400 ug/ft2 from window 
troughs (wells), are below 250 ug/ft2 from exterior concrete surfaces, and all 
work has been documented to the satisfaction of the Engineer and/or it’s 
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representative. Any variation from this shall be at the Engineer’s discretion. 
 
5. Ground contamination of lead-based and/or lead-containing paint and other 

paint preparatory materials shall be cleaned before leaving the premises. 
 

If the Contractor's operation results in lead levels in the soil which exceeds 
200 parts per million, the Contractor shall pay for any Owner coordinated 
remediation and testing to clean up the soil to a lower lead concentration. 

 
B. Paint Removal: Paint removal shall only be allowed in locations where paint is 

peeling, blistering, cracking and/or flaking. 
 

C. Paint Stripping: 
 

1. Work included under this sub-section includes the furnishing of all labor, 
materials and equipment required to remove lead-containing paint by 
scraping and/or brushing after the paint has been softened by the application 
of a chemical stripping agent. 

 
2. Chemical removers shall contain no methylene chloride products. Chemical 

removers shall be compatible with, and not harmful to the substrate to which 
they are applied. Chemical removers used for interior surfaces shall not raise 
or discolor the surface being abated. 

 
3. Chemical stripping agent neutralizers may be used on exterior surfaces only. 

Neutralizers shall be compatible with and not harmful to the substrate that 
they are applied to. Neutralizers shall be compatible with the stripping agent 
that has been applied to the surface substrate. 

 
4. Chemical stripping agents and neutralizers shall be applied in accordance 

with the recommendations of the manufacturer. Care must be taken to 
adhere to all MSDS, health/safety code and other specification section 
requirements. Stripping agents shall not be allowed to penetrate wood or 
other fibrous substrates. 

 
5. Apply paint strippers in accordance with the manufacturer's printed 

instructions by spray equipment or trowel to a minimum thickness of 1/8 inch. 
Cover past with fibrous rubbing gently to remove air and pierce remaining air 
bubbles with knife. Leave on for period of not less than 24 hours or longer 
according to test patch findings. 

 
6. Neutralize area: Rinse off the residue with water into an approved collection-

filtration system and neutralize the area in accordance with the 
manufacturer's recommendations. 

 
7. Protective clothing: All workers shall be protected by rubber or polyethylene 

full body coverage suits, boots, gloves, face shield and protective head gear. 
Avoid contact with eyes and skin. 

 
D. Abrasive Removers Machine Sander: 
 

1. Work included under this sub-section includes the furnishing of all labor, 
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materials, and equipment required to remove lead-containing paint by 
machine sanding using a high efficiency dust Particulate Accumulator (HEPA) 
vacuum system, as called out in these specifications. 

 
2. Sanders shall be of the dual action, rotary action, orbital or straight line 

system type, capable of being fitted with a (HEPA) dust pick-up system. 
 
3. Wet sanding shall be conducted by hand or pneumatic driven sanders. 

Electric powered sanders shall not be used for wet sanding. 
 
4. Dry sanding shall only be done on flat surfaces which allow the HEPA dust 

collection system come into tight contact with the surface being sanded. 
Surfaces to be sanded shall be wide enough to allow maximum efficiency of 
the HEPA dust collection system. 

 
5. All lead-containing paint shall be removed down to the bare substrate 

surface. In cases that some pigment may remain embedded in wood grain 
and similar porous substrate, care shall be taken to avoid damage to the 
substrate with the sanding machine. If the pigment cannot be removed 
without damaging the substrate, the Contractor shall notify the Engineer for 
further instructions. 

 
E. Paint Preparation: 
 

1. Work included under this Sub-Section includes the furnishing of all labor, 
materials and equipment required to prepare lead-containing painted 
components by non-abrasive or wet abrasive techniques. 

 
2. Application: 
 

a. Protective clothing shall be worn at all times during the work. Tyvek suits 
or coveralls shall be worn with protective shoes and gloves. 

 
b. Plastic drop cloths shall cover the floor and other areas not being 

repainted. 
 
c. Remove from surface to be repainted all foreign matter such as tape and 

gum. 
 
d. Where existing finish remains clean, tight and firm, prepare surface by 

using a commercial paint preparation solution (liquid sandpaper) or wet 
sandpaper to remove the glossy coat. 

 
e. Completely wipe or wash all surfaces with mineral spirits, T.S.P. (tri-

sodium phosphate), or other appropriate solution as required to remove 
any accumulated film of wax, oil, grease, smoke, dust, dirt, chalky or 
other foreign matter which would impair bond of, or bleed through new 
finish. 

 
f. Immediately, spot prime with specified primer, areas where bare metal is 

exposed. 
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g. Dispose of waste, gloves, suits, plastic, and disposable equipment in 
accordance with 40 CFR 261 and specifications herein. 
 

3. Ground contamination of lead-containing paint and other paint preparatory 
materials shall be cleaned before leaving the premises. 
 
If the Contractor's operation results in lead levels in the soil which exceeds 
200 parts per million in play areas and in non-play areas, the Contractor shall 
pay for any Owner coordinated remediation and testing to clean up the soil to 
a lower lead concentration. 

 
3.05 LEAD-BASED AND LEAD-CONTAINING PAINT - DEMOLITION 

PROCEDURES 
 

A. General: 
 

1. Provide temporary utilities, security, safety, worker protection, clean-up and 
disposal of waste materials as described in this Section and elsewhere in 
these specifications. 

 
2. Isolating the work area: The Contractor shall isolate work area, with 

barricades and signs to prevent un-authorized persons from entering into the 
work area. 

 
 The Contractor shall post signs at a distance sufficiently far enough away 

from the work area to permit an employee to read the sign and take the 
necessary protective measures to avoid exposure. Additional signs may need 
to be posted following construction of work place barriers. 

 
3. The Contractor shall at all times suppress dust emissions while disturbing any 

material containing lead paint. No visible emissions will be permitted. 
 
4. Re-establishment of the work area shall only occur when clean-up 

procedures have been completed, all repairs necessitated by paint treatment 
activities have been performed, no visible lead paint debris is present and 
lead dust wipe samples conducted by the Engineer and/or it’s representative 
are below 40 micrograms per square foot (ug/ft2) from floor surfaces, are 
below 250 ug/ft2 from interior window sills, are below 400 ug/ft2 from window 
troughs (wells), are below 250 ug/ft2 from exterior concrete surfaces, and all 
work has been documented to the satisfaction of the Engineer and/or it’s 
representative. Any variation from this shall be at the Engineer’s discretion. 

 
5. Ground contamination of lead-based and/or lead-containing paint and other 

paint preparatory/demolition materials shall be cleaned before leaving the 
premises. 

 
If the Contractor's operation results in lead levels in the soil which exceeds 
200 parts per million in play areas and in non-play areas, the Contractor shall 
pay for any Owner coordinated remediation and testing to clean up the soil to 
a lower lead concentration. 

 
3.06 STORAGE AND DISPOSAL REQUIREMENTS 
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A. Storage Requirements: The Contractor shall store Non-Hazardous and 

Hazardous Waste Material within the Contractor's trailer or secured storage area. 
 
1. Bagged waste material: If bagged waste material is to be stored, the 

Contractor shall use dumpsters for this purpose. The dumpsters shall have 
doors and tops that can be closed and locked to prevent vandalism, wind 
dispersion of lead dust, or other disturbance of the bagged debris. The 
Contractor shall not store unbagged lead-containing waste, liquid waste or 
non-lead-containing waste in these dumpsters. The Contractor also shall 
ensure that the bags in the dumpsters are not damaged. The Contractor shall 
post warning signs on the dumpsters as specified in OSHA requirement 29 
CFR 1926.62. 

 
2. Drummed waste material: If waste material is to be stored in drums, the 

Contractor shall use a secured storage area for this purpose. This storage 
area shall have doors that can be closed and locked to prevent vandalism. 
The Contractor shall only store waste material contained in drums or 
dumpsters in the secured area. The Contractor shall ensure that the drums in  
this secured storage area are not damaged. The Contractor shall post 
warning signs outside the secured storage area as specified in the OSHA 
requirement 29 CFR 1926.62. 
 

3. Dumpster waste material: If waste material is to be stored in dumpster, the 
Contractor shall use a secured storage area for this purpose. Dumpster shall 
have doors that can be closed and locked to prevent vandalism. The 
Contractor shall only store non-hazardous waste material in the dumpster(s). 
The Contractor shall ensure that the dumpsters are not damaged. The 
Contractor shall post warning signs outside the secured storage area as 
required by OSHA, DOT and any other applicable Federal, State and Local 
regulations. 

 
B. Waste Disposal and Landfill Requirements: 
 

1. Representative samples (paint chips debris) for lead leachability (TCLP) 
testing shall be collected and paid for by the Contractor. If results are below 
the EPA limit, the materials shall be disposed of at a landfill approved for  
such purposes. The Contractor shall submit to the Engineer, documentation 
that the lead-containing waste material removed from the work area has been 
accepted by the landfill owner. 
 

2. Representative samples (demolition debris) for lead leachability (TCLP) 
testing shall be collected and paid for by the Contractor. If results are below 
the EPA limit, the materials shall be disposed of at a landfill approved for 
such purposes. The Contractor shall submit to the Engineer, documentation 
that the lead-containing waste material removed from the work area has been 
accepted by the landfill owner. 
 

3. If lead leachability results are above the EPA limit, the materials shall be 
disposed of at an approved facility for receiving hazardous materials. The 
Contractor shall be responsible for all disposal costs including all 
transportation fees. The Contractor shall submit to the Engineer, 
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documentation that the lead-containing waste material removed from the 
work area has been accepted by the hazardous materials approved landfill 
owner. 

 
C. Disposal of Non-Hazardous Lead-Containing Waste: 
 

1. Notifying landfill operator: If required by the landfill or its agents, the 
Contractor shall advise the landfill operator with sufficient time prior to 
transportation of the quantity of material to be delivered. 

 
2. Unloading: upon reaching the landfill, the Contractor's trucks are to approach 

the dump location as close as possible for unloading the Lead-Containing 
Waste Material. 

 
a. The Contractor shall inspect containers as they are unloaded at the 

disposal site. Material in damaged containers shall be repacked in empty 
containers, as necessary. 

 
b. The Contractor shall carefully place waste Containers on the ground at 

the disposal site, not push or throw the containers out of the trucks. 
 
3. Clean-up procedures: 
 

a. If containers are broken or damaged, the Contractor shall leave the 
containers in the truck and clean the entire truck and its contents using 
HEPA vacuums and wet cleaning methods, until no visible residue is 
observed. 

 
b. Following the removal of all contaminated waste, the Contractor shall 

decontaminate the truck cargo area using HEPA Vacuums and/or wet 
cleaning methods until no visible residue is observed. Polyethylene 
sheeting shall be removed and discarded as Lead-Contaminated Waste 
Material, along with contaminated cleaning materials and protective 
clothing, in containers at the disposal site. 

 
D. Recycling of Non-Hazardous Lead-Containing Waste: 
 

1. The Contractor is responsible for all cost relating to materials with lead 
painted surfaces to be recycled. It is the responsibility of the Contractor to 
determine which materials may or may not be re-cycled. 

 
2. The Contractor is to perform all testing, at his own cost, to ensure the 

material to be recycled may be accepted and recycled in accordance the 
recyclers permit conditions. 
 
It the material cannot be recycled, the Contractor shall be responsible for the 
proper disposal of the debris at his own cost. 
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3.07 TESTING/AIR MONITORING 
 

A. Contractor Responsibilities: 
 

1. The Contractor shall provide the personal monitoring and necessary records 
for all of the Contractor's employees as required by OSHA (29 CFR 1926.62), 
Hawaii State Law HIOSH (12-148) and all other applicable law. 

 
2. Area air/dust monitoring and testing which becomes necessary in order to 

follow up on work by the Contractor that has been rejected as not conforming 
to the requirements shall be the responsibility of the Contractor. The full cost  
of additional monitoring and testing shall be borne by the Contractor, and 
shall be deducted from the final contract payment in the event of working 
double shifts to meet deadlines, working longer hours than stated in the 
accepted proposal, for working beyond the scheduled completion date, 
violating regulations, not conforming to specifications and plans, or for failing 
clearance test requirements. 

 
 

END OF SECTION 
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SECTION 13288 - TESTING / AIR MONITORING 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 

 
A. Testing/air monitoring requirements during lead paint disturbance related 

activities. 
 
1.02 LEAD PAINT DISTURBANCE INSPECTION BY ENGINEER 

 
A. Daily air monitoring and testing shall be supplied by the Engineer for the purpose 

of: 
 
1. Verifying compliance with the specifications listed in Section 13283 – 

DISTURBANCE OF LEAD-BASED AND LEAD-CONTAINING MATERIAL; 
 
2. Insuring that the owner's legally required documentation is collected; 
 
3. Providing engineering control during the project. 
 

1.03 COORDINATION WITH OTHER SECTIONS 
 

A. The testing/air monitoring requirements included in the scope of work for any 
testing/air monitoring consultants or inspectors, and all applicable Federal, State, 
and local regulations shall be coordinated with this section. 
 

PART 2 – PRODUCTS 
 
 Not applicable to this section. 
 
PART 3 - EXECUTION 
 
3.01 ABATEMENT CONTRACTOR RESPONSIBILITIES 
 

A. The Contractor shall give, at a minimum, seven (7) working days notification to 
the Engineers’ Designated Person (Air Monitoring Consultant) prior to the start of 
any Section 13283 related work. 

 
B. The Contractor shall not begin, or perform, with any Section 13283 related work 

without the Engineers’ Inspector / Air Monitoring Consultant present onsite. 
 
C. The Contractor shall be responsible for providing the personal monitoring and 

maintaining necessary records for all of the Contractor's employees as required 
by OSHA (29 CFR 1926.1101), Hawaii State Law (12-145) and all other 
applicable law. 

 
D. The Contractor shall obtain the legally required reports for air monitoring as part 

of the contract. 
 
E. Monitoring information developed by the Inspector's activities while under the 

contract with the State shall be for the use of the Engineer. The information will 
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be available and offered to the Contractor when developed, but not thereafter, 
and shall not waive the Contractor's obligations stated elsewhere in this section. 

 
F. Air monitoring and testing which becomes necessary in order to follow up on 

work by the Contractor which is rejected as not conforming to the requirements 
shall be the responsibility of the Engineer. However, the full cost of such 
additional monitoring and testing shall be borne by the Contractor, and shall be 
deducted from the final contract payment. 

 
G. Personal air monitoring that is part of the Inspector's (Testing/Air Monitoring 

Consultant) scope of work shall be accommodated by the Contractor and shall 
not be assumed to be the monitoring required of the Contractor by law or 
regulation. 

 
3.02 TESTING/AIR MONITORING INSPECTOR (AIR MONITORING CONSULTANT) 
 

A. The Inspector (Testing/Air Monitoring Consultant) will insure that the applicable 
specifications are being followed using the methods and requirements of the 
applicable scope of work. 

 
B. The Inspector (Testing/Air Monitoring Consultant) shall have the authority to 

exercise engineering control during the project. 
 
 

END OF SECTION 
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